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          CALL ORDER   : 121                                              CONTRACT ID  : R -30473-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                       1,434.000        SYS 

  15  202-06541           REMOVE                                                                    21.000        EACH 

  16  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                    16,805.000        CYS 

  18  205-11626           PUMP AROUND                                                                2.000        EACH 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         44,900.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            8,548.000        SYS 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                           31,686.000        SYS 

  23  211-02050           B BORROW                                                               2,031.000        CYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                             6,408.000        CYS 

  25  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,495.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        5,375.000        TON 

  27  303-07449           COMPACTED AGGREGATE NO. 73                                               125.000        TON 

  28  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       107.000        TON 

  29  304-07490           HMA PATCHING, TYPE B                                                      18.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,789.000        SYS 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,393.000        TON 

  32  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                4,160.000        TON 

  33  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        5,438.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                8,376.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,376.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 8,376.000        LFT 

  37  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                             75.000        TON 

  38  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 

  39  603-06045           FENCE, CHAIN LINK, 48 IN.                                                833.000        LFT 

  40  604-06070           SIDEWALK, CONCRETE                                                     5,258.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                      379.000        SYS 

  42  604-12083           DETECTABLE WARNING SURFACES                                               58.000        SYS 

  43  605-06090           CURB, INTEGRAL CONCRETE                                                  900.000        LFT 

  44  605-06100           CURB, INTEGRAL C CONCRETE                                                 24.000        LFT 

  45  605-06120           CURB, CONCRETE                                                            88.000        LFT 

  46  605-06140           CURB AND GUTTER, CONCRETE                                              6,076.000        LFT 

  47  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,432.000        LFT 

  48  610-07487           HMA FOR APPROACHES, TYPE B                                               182.000        TON 

  49  610-08446           PCCP FOR APPROACHES, 6 IN.                                             5,626.000        SYS 
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  50  610-08446           PCCP FOR APPROACHES, 6 IN.                                               173.000        SYS 

  51  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,339.000        SYS 

  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  76.000        EACH 

  53  615-06505           MONUMENT, B                                                               16.000        EACH 

  54  616-02320           GEOTEXTILES                                                              117.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                           41.000        TON 

  56  616-06405           RIPRAP, REVETMENT                                                         15.000        TON 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  58  621-06560           MULCHED SEEDING U                                                      1,415.000        SYS 

  59  621-06567           WATER                                                                     70.000        kGAL 

  60  621-06575           SODDING, NURSERY                                                      15,942.000        SYS 

  61  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         167.000        SYS 

  62  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  65  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  67  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      48.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  70  713-11199           TEMPORARY PIPE                                                            98.000        LFT 

  71  714-11174           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             96.000        LFT 

  72  715-02388           WATER MAIN                                                                18.000        EACH 

  73  715-02433           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN.                    21.000        EACH 

  74  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                     12.000        EACH 

  75  715-03053           METER PIT                                                                 21.000        EACH 

  76  715-04965           WATER SERVICE LINE                                                       859.000        LFT 

  77  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,971.000        LFT 

  78  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            91.000        LFT 

  79  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,986.000        LFT 

  80  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,180.000        LFT 

  81  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,108.000        LFT 

  82  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           393.000        LFT 

  83  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,646.000        LFT 

  84  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                           322.000        LFT 

  85  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                            300.000        LFT 

  86  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                          32.000        LFT 

  87  715-06004           CONCRETE ANCHOR, 48 IN.                                                    2.000        EACH 

  88  715-06651           WATER LINE, 2 IN                                                          25.000        LFT 

  89  715-09064           VIDEO INSPECTION FOR PIPE                                              8,750.000        LFT 

  90  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  91  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          5.000        EACH 

  92  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  93  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  94  715-93913           WATER MAIN, 8 IN.                                                        417.000        LFT 

  95  715-98165           WATER MAIN, 12 IN.                                                     6,507.000        LFT 

  96  716-01382           AIR RELEASE VALVE                                                          1.000        EACH 

  97  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                    156.000        LFT 

  98  718-52610           AGGREGATE FOR UNDERDRAINS                                                171.000        CYS 
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  99  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,027.000        SYS 

 100  720-04682           INLET                                                                      2.000        EACH 

 101  720-45005           INLET, A2                                                                 29.000        EACH 

 102  720-45030           INLET, E7                                                                  3.000        EACH 

 103  720-45040           INLET, G7                                                                  1.000        EACH 

 104  720-45045           INLET, J10                                                                13.000        EACH 

 105  720-45055           INLET, M10                                                                18.000        EACH 

 106  720-45075           INLET, R13                                                                 5.000        EACH 

 107  720-45410           MANHOLE, C4                                                                5.000        EACH 

 108  720-45510           MANHOLE, C4 MODIFIED                                                       1.000        EACH 

 109  720-91110           MANHOLE, N4                                                                1.000        EACH 

 110  720-91973           MANHOLE, H4                                                                5.000        EACH 

 111  720-93501           MANHOLE, L4                                                                2.000        EACH 

 112  720-94847           INLET, R13 MODIFIED                                                        3.000        EACH 

 113  720-95409           MANHOLE, J4 MODIFIED                                                       7.000        EACH 

 114  720-95422           MANHOLE, J4                                                                4.000        EACH 

 115  720-96999           FIRE HYDRANT ASSEMBLY                                                     14.000        EACH 

 116  720-98174           INLET, B15                                                                24.000        EACH 

 117  720-98555           INLET, C15                                                                24.000        EACH 

 118  732-11770           AGGREGATE FOR DRAINAGE FILL                                              212.000        CYS 

 119  732-11811           MODULAR BLOCK WALL ERECTION                                            6,894.000        SFT 

 120  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           6,894.000        SFT 

 121  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

 122  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

 124  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,995.000        LFT 

 125  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           5,100.000        LFT 

 126  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 127  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

 128  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

 129  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

 130  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 131  801-07118           BARRICADE, III-A                                                         128.000        LFT 

 132  801-07119           BARRICADE, III-B                                                         144.000        LFT 

 133  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          529.000        LFT 

 134  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         42.000        EACH 

 135  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS                7.000        SFT 

 136  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      213.000        SFT 

 137  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               33.000        SFT 

 138  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       28.000        SFT 

 139  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       76.000        SFT 

 140  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 141  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   8.000        EACH 

 142  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 16.000        EACH 

 143  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             12.000        EACH 

 144  805-09540           LOOP DETECTOR RACK                                                         5.000        EACH 

 145  805-11744           HANDHOLE SIGNAL TYPE 2                                                     9.000        EACH 

 146  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                       1,310.000        LFT 

 147  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               16.000        EACH 
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 148  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     2.000        EACH 

 149  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    16.000        EACH 

 150  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     8.000        EACH 

 151  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

 152  805-78420           DISCONNECT HANGER                                                          8.000        EACH 

 153  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 154  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   110.000        LFT 

 155  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           9,260.000        LFT 

 156  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,490.000        LFT 

 157  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                3,000.000        LFT 

 158  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  270.000        LFT 

 159  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                1,080.000        LFT 

 160  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       7,660.000        LFT 

 161  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 

 162  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,730.000        LFT 

 163  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 164  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             8.000        EACH 

 165  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              12.000        EACH 

 166  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  34.000        EACH 

 167  808-03442           PAVEMENT MESSAGE MARKING, PAINT, BIKE SYMBOL                              25.000        EACH 

 168  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          21.000        SYS 

 169  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                         80.000        LFT 

 170  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      10,536.000        LFT 

 171  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     16,193.000        LFT 

 172  808-06716           LINE, REMOVE                                                           7,250.000        LFT 

 173  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    50.000        EACH 

 174  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     12.000        EACH 

 175  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      468.000        LFT 

 176  808-11958           TRANSVERSE MARKING, PAINT, YIELD LINE, WHITE, 24 IN.                      12.000        LFT 

 177  808-12046           LINE, PAINT, DOTTED, WHITE, 4 IN.                                        168.000        LFT 

 178  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                1,944.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  12  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  13  202-02240           PAVEMENT REMOVAL                                                         658.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                2,760.000        LFT 

  15  202-02928           CATCH BASIN, REMOVE                                                        3.000        EACH 

  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  17  202-52710           SIDEWALK CONCRETE, REMOVE                                                987.000        SYS 

  18  202-91385           INLET, REMOVE                                                             14.000        EACH 

  19  202-93047           MANHOLE, REMOVE                                                            7.000        EACH 

  20  202-96133           PIPE, REMOVE                                                           1,673.000        LFT 

  21  202-96133           PIPE, REMOVE                                                             185.000        LFT 

  22  202-96133           PIPE, REMOVE                                                             150.000        LFT 

  23  202-96133           PIPE, REMOVE                                                           3,001.000        LFT 

  24  202-96133           PIPE, REMOVE                                                              60.000        LFT 

  25  202-96133           PIPE, REMOVE                                                              40.000        LFT 

  26  202-96133           PIPE, REMOVE                                                             268.000        LFT 

  27  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              7.000        EACH 

  28  203-02010           EXCAVATION, ROCK                                                       1,347.000        CYS 

  29  205-12108           STORM WATER MANAGEMENT BUDGET                                         13,325.500        DOL 

  30  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  31  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,267.000        SYS 

  32  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,756.000        SYS 

  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,443.000        CYS 

  34  211-09266           STRUCTURE BACKFILL, TYPE 3                                               361.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,644.000        TON 

  36  303-01180           COMPACTED AGGREGATE NO. 53                                                58.000        TON 

  37  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       530.000        TON 

  38  604-05528           HMA FOR SIDEWALK                                                         446.000        TON 

  39  604-06070           SIDEWALK, CONCRETE                                                     2,004.000        SYS 

  40  604-08086           CURB RAMP, CONCRETE                                                      238.000        SYS 

  41  604-12083           DETECTABLE WARNING SURFACES                                               57.000        SYS 

  42  604-92237           HAND RAIL, STEEL                                                          54.000        LFT 

  43  605-06120           CURB, CONCRETE                                                           375.000        LFT 

  44  605-06255           CENTER CURB, D CONCRETE                                                  167.000        SYS 

  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                               937.000        SYS 

  46  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,104.000        SYS 

  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 

  48  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  49  615-06505           MONUMENT, B                                                               14.000        EACH 
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  50  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  51  616-02320           GEOTEXTILES                                                              263.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        139.000        TON 

  53  621-06560           MULCHED SEEDING U                                                      2,085.000        SYS 

  54  621-06567           WATER                                                                     46.000        kGAL 

  55  621-06575           SODDING, NURSERY                                                      11,341.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  57  628-09409           MOBILE INTERNET SERVICE                                                   18.000        MOS 

  58  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  59  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  60  715-01902           WATER SERVICE LINE, 2 IN                                                   4.000        LFT 

  61  715-02185           WATER SERVICE LINE, 1.50 IN                                                2.000        LFT 

  62  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      1.000        EACH 

  63  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                      1.000        EACH 

  64  715-04926           VALVE                                                                      4.000        EACH 

  65  715-04926           VALVE                                                                      1.000        EACH 

  66  715-04964           WATER MAIN                                                               255.000        LFT 

  67  715-04964           WATER MAIN                                                               268.000        LFT 

  68  715-04995           LINE STOP                                                                  2.000        EACH 

  69  715-04995           LINE STOP                                                                  7.000        EACH 

  70  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            280.000        LFT 

  71  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            54.000        LFT 

  72  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,260.000        LFT 

  73  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           207.000        LFT 

  74  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,402.000        LFT 

  75  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,124.000        LFT 

  76  715-05408           PIPE, SANITARY SEWER, 8 IN.                                               99.000        LFT 

  77  715-05408           PIPE, SANITARY SEWER, 8 IN.                                               38.000        LFT 

  78  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              933.000        LFT 

  79  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  80  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  81  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  82  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  83  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  84  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  85  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  86  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  87  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  88  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  89  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                           60.000        LFT 

  90  715-11849           RESTRAIN EXISTING JOINT                                                   17.000        EACH 

  91  715-11849           RESTRAIN EXISTING JOINT                                                    6.000        EACH 

  92  715-11849           RESTRAIN EXISTING JOINT                                                    3.000        EACH 

  93  715-11879           SEWER, SANITARY LATERAL, CONNECTIONS                                     192.000        LFT 

  94  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  95  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  96  715-97419           WATER MAIN, DUCTILE IRON, 24 IN                                        2,825.000        LFT 

  97  715-97873           WATER SERVICE LINE, 1 IN                                                  11.000        EACH 

  98  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                           80.000        LFT 
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  99  716-01382           AIR RELEASE VALVE                                                          1.000        EACH 

 100  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

 101  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 102  720-45005           INLET, A2                                                                  1.000        EACH 

 103  720-45030           INLET, E7                                                                  1.000        EACH 

 104  720-45075           INLET, R13                                                                 2.000        EACH 

 105  720-45130           INLET, E7 MODIFIED                                                         1.000        EACH 

 106  720-45410           MANHOLE, C4                                                               25.000        EACH 

 107  720-45410           MANHOLE, C4                                                                4.000        EACH 

 108  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            3.000        LFT 

 109  720-90984           MANHOLE, C2                                                                2.000        EACH 

 110  720-95422           MANHOLE, J4                                                                1.000        EACH 

 111  720-96999           FIRE HYDRANT ASSEMBLY                                                      7.000        EACH 

 112  720-98174           INLET, B15                                                                21.000        EACH 

 113  720-98555           INLET, C15                                                                14.000        EACH 

 114  720-98625           MANHOLE, C4 DROP                                                           2.000        EACH 

 115  732-11811           MODULAR BLOCK WALL ERECTION                                            1,966.000        SFT 

 116  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           1,966.000        SFT 

 117  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 118  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

 119  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,130.000        LFT 

 120  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

 121  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

 122  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

 123  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

 124  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 125  801-07118           BARRICADE, III-A                                                          91.000        LFT 

 126  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          251.000        LFT 

 127  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      175.000        SFT 

 128  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       17.000        SFT 

 129  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       86.000        SFT 

 130  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        2.000        EACH 

 131  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   8.000        EACH 

 132  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,300.000        LFT 

 133  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 16.000        EACH 

 134  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              7.000        EACH 

 135  805-11744           HANDHOLE SIGNAL TYPE 2                                                    17.000        EACH 

 136  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               16.000        EACH 

 137  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     2.000        EACH 

 138  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    16.000        EACH 

 139  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     8.000        EACH 

 140  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

 141  805-78420           DISCONNECT HANGER                                                          8.000        EACH 

 142  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   110.000        LFT 

 143  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           5,600.000        LFT 

 144  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,200.000        LFT 

 145  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                2,900.000        LFT 

 146  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,600.000        LFT 

 147  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       4,100.000        LFT 
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 148  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 

 149  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,500.000        LFT 

 150  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 151  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             8.000        EACH 

 152  805-87715           GROUND ROD WITH CONNECTOR                                                  8.000        EACH 

 153  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               7.000        EACH 

 154  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 

 155  807-02780           LUMINAIRE, MAST ARM, 8 FT                                                  8.000        EACH 

 156  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        400.000        LFT 

 157  807-86810           SERVICE POINT, II                                                          4.000        EACH 

 158  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   470.000        LFT 

 159  807-86910           CONNECTOR KIT, UNFUSED                                                    16.000        EACH 

 160  807-86915           CONNECTOR KIT, FUSED                                                      16.000        EACH 

 161  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            23.000        EACH 

 162  807-86930           INSULATION LINK, NON-WATERPROOFED                                          9.000        EACH 

 163  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 

 164  807-95889           WIRE, NO. 10 COPPER, 1/C                                                 440.000        LFT 

 165  808-06716           LINE, REMOVE                                                           4,180.000        LFT 

 166  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 167  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        14,434.000        LFT 

 

  SECTION NO. 0002    ROAD RECONSTRUCTION HMA 

 

 168  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 169  203-02000           EXCAVATION, COMMON                                                    23,728.000        CYS 

 170  203-02010           EXCAVATION, ROCK                                                         824.000        CYS 

 171  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,859.000        SYS 

 172  207-09934           SUBGRADE TREATMENT, TYPE IB                                           23,569.000        SYS 

 173  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          434.000        TON 

 174  303-01180           COMPACTED AGGREGATE NO. 53                                               141.000        TON 

 175  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,707.000        TON 

 176  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,850.000        TON 

 177  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,265.000        TON 

 178  401-10258           JOINT ADHESIVE, SURFACE                                               11,003.000        LFT 

 179  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,003.000        LFT 

 180  401-11785           LIQUID ASPHALT SEALANT                                                11,003.000        LFT 

 181  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            438.000        TON 

 182  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

 183  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    7,086.000        LFT 

 184  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                         14.000        LFT 

 185  610-07487           HMA FOR APPROACHES, TYPE B                                             1,312.000        TON 

 186  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       4.000        EACH 

 187  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                170.000        LFT 

 188  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,020.000        LFT 

 189  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                                 35.000        LFT 

 190  808-12013           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

 191  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               1,465.000        LFT 

 192  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               810.000        LFT 

 193  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,664.000        LFT 
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 194  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              318.000        LFT 

 195  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       996.000        LFT 

 196  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   42.000        EACH 

 197  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 

  SECTION NO. 0003    ROAD RECONSTRUCTION PCCP 

 

 198  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 199  203-02000           EXCAVATION, COMMON                                                    25,184.000        CYS 

 200  203-02010           EXCAVATION, ROCK                                                         880.000        CYS 

 201  207-08264           SUBGRADE TREATMENT, TYPE II                                               56.000        SYS 

 202  207-09934           SUBGRADE TREATMENT, TYPE IB                                           25,418.000        SYS 

 203  302-07455           DENSE GRADED SUBBASE                                                   3,653.000        CYS 

 204  303-01180           COMPACTED AGGREGATE NO. 53                                               160.000        TON 

 205  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        185.000        TON 

 206  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  313.000        TON 

 207  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          781.000        TON 

 208  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            451.000        TON 

 209  501-09107           QC/QA-PCCP, 9 IN.                                                     20,996.000        SYS 

 210  503-05240           D-1 CONTRACTION JOINT                                                 13,047.000        LFT 

 211  605-06090           CURB, INTEGRAL CONCRETE                                                7,086.000        LFT 

 212  605-09137           CURB, TURNOUT                                                             14.000        LFT 

 213  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 70.000        LFT 

 214  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,185.000        LFT 

 215  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              100.000        LFT 

 216  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.                               35.000        LFT 

 217  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,835.000        LFT 

 218  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            6,628.000        LFT 

 219  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             800.000        LFT 

 220  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                             1,465.000        LFT 

 221  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          318.000        LFT 

 222  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            7.000        EACH 

 223  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     996.000        LFT 

 224  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 42.000        EACH 

 225  808-10192           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL                     4.000        EACH 

 226  808-11727           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, SHARED LANE                     2.000        EACH 

 227  808-12013           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

 228  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                20.000        LFT 

 229  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,038.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,976.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,113.000        LFT 

  14  202-02279           CURB AND GUTTER, REMOVE                                                  519.000        LFT 

  15  202-51133           RAILING, REMOVE                                                          158.000        LFT 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                626.000        SYS 

  17  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  18  202-91385           INLET, REMOVE                                                              4.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                     1,540.000        CYS 

  20  203-02070           BORROW                                                                 3,637.000        CYS 

  21  205-12108           STORM WATER MANAGEMENT BUDGET                                         11,687.600        DOL 

  22  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              990.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,806.000        SYS 

  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,081.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          250.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              465.000        SYS 

  28  306-08042           MILLING, SCARIFICATION                                                 4,713.000        SYS 

  29  306-08043           MILLING, TRANSITION                                                      363.000        SYS 

  30  306-08432           MILLING, APPROACH                                                        523.000        SYS 

  31  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        677.000        TON 

  32  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  481.000        TON 

  33  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,712.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                5,248.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,248.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 7,180.000        LFT 

  37  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              200.000        TON 

  38  406-05520           ASPHALT FOR TACK COAT                                                      4.100        TON 

  39  601-02565           GUARDRAIL, W-BEAM 12 FT 6 IN. SPACING                                    141.000        LFT 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  41  603-92636           FENCE, CHAIN LINK, 72 IN.                                                523.000        LFT 

  42  604-01268           HAND RAIL ALUMINUM                                                       760.000        LFT 

  43  604-06070           SIDEWALK, CONCRETE                                                       941.300        SYS 

  44  604-08086           CURB RAMP, CONCRETE                                                      171.900        SYS 

  45  604-12083           DETECTABLE WARNING SURFACES                                               19.500        SYS 

  46  605-06120           CURB, CONCRETE                                                             7.000        LFT 

  47  605-06140           CURB AND GUTTER, CONCRETE                                              2,376.000        LFT 

  48  610-07487           HMA FOR APPROACHES, TYPE B                                               236.000        TON 

  49  610-09108           PCCP FOR APPROACHES, 9 IN.                                               990.000        SYS 
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  50  615-06490           RIGHT-OF-WAY MARKER                                                       17.000        EACH 

  51  615-06505           MONUMENT, B                                                                9.000        EACH 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  53  621-06545           FERTILIZER                                                                 1.000        TON 

  54  621-06565           MULCHING MATERIAL                                                          5.360        TON 

  55  621-06567           WATER                                                                     31.000        kGAL 

  56  621-06575           SODDING, NURSERY                                                       7,564.000        SYS 

  57  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      15.000        MOS 

  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           898.000        LFT 

  63  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           693.000        LFT 

  64  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           121.000        LFT 

  65  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    71.000        TON 

  66  720-12047           UNDERGROUND STORMWATER RETENTION SYSTEM                               LUMP              LUMP 

  67  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  68  720-45410           MANHOLE, C4                                                                6.000        EACH 

  69  720-90349           MANHOLE, C8                                                                8.000        EACH 

  70  720-90984           MANHOLE, C2                                                                3.000        EACH 

  71  720-98174           INLET, B15                                                                 9.000        EACH 

  72  732-11810           MODULAR BLOCK WALL                                                     4,804.000        SFT 

  73  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           4,804.000        SFT 

  74  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     25,215.000        LFT 

  77  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  79  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-07119           BARRICADE, III-B                                                         138.000        LFT 

  82  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        96.000        LFT 

  83  801-94295           SIGNAL HEAD RELOCATE                                                      14.000        EACH 

  84  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         71.000        LFT 

  85  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      139.000        SFT 

  86  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  87  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  88  805-01842           HANDHOLE SIGNAL TYPE 1                                                     7.000        EACH 

  89  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,536.000        LFT 

  90  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  91  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  92  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 

  93  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 8.000        EACH 

  94  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

  95  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 

  96  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     2.000        EACH 

  97  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  98  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
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  99  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 100  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 101  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    40.000        LFT 

 102  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,952.000        LFT 

 103  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  210.000        LFT 

 104  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  365.000        LFT 

 105  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  430.000        LFT 

 106  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  460.000        LFT 

 107  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,116.000        LFT 

 108  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 

 109  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             4.000        EACH 

 110  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 

 111  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       312.000        LFT 

 112  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                100.000        LFT 

 113  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,880.000        LFT 

 114  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,000.000        LFT 

 115  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     3.000        EACH 

 116  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                100.000        LFT 

 117  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         4,724.000        LFT 

 118  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,644.000        LFT 

 119  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              182.000        LFT 

 120  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

 121  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

 122  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       34.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       4,292.000        SYS 

  13  202-74035           SIGN, REMOVE                                                              11.000        EACH 

  14  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  15  202-96022           CONCRETE FOUNDATION, REMOVE                                                4.000        EACH 

  16  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              3.000        EACH 

  17  202-99187           FENCE, FARM FIELD, REMOVE                                                198.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                     4,700.000        CYS 

  19  203-02010           EXCAVATION, ROCK                                                       4,385.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                         40,000.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  207-08266           SUBGRADE TREATMENT, TYPE III                                           7,885.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                           13,478.000        SYS 

  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                            11,197.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,529.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                     488.000        CYS 

  27  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       564.000        TON 

  28  304-07490           HMA PATCHING, TYPE B                                                      72.000        TON 

  29  304-07493           WIDENING WITH HMA, TYPE B                                              3,106.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,817.000        SYS 

  31  306-08043           MILLING, TRANSITION                                                       54.000        SYS 

  32  306-08159           MILLING, ASPHALT                                                       6,909.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,075.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  918.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,214.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                4,235.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,235.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 8,469.000        LFT 

  39  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            709.000        TON 

  40  406-05521           ASPHALT FOR TACK COAT                                                  3,683.000        SYS 

  41  503-03489           RETROFITTED TIE BARS                                                      87.000        EACH 

  42  506-06333           PCCP PATCHING, FULL DEPTH                                                427.000        SYS 

  43  507-07479           HMA PARTIAL DEPTH PATCH                                                   20.000        TON 

  44  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  45  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               1.000        EACH 

  46  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        37.500        LFT 

  47  601-02241           GUARDRAIL, REMOVE                                                        115.000        LFT 

  48  601-02800           GUARDRAIL, TRANSITION, TGT                                                 1.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     87.500        LFT 
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  50  604-05528           HMA FOR SIDEWALK                                                         600.000        TON 

  51  604-06070           SIDEWALK, CONCRETE                                                       183.000        SYS 

  52  604-08086           CURB RAMP, CONCRETE                                                      112.000        SYS 

  53  604-12083           DETECTABLE WARNING SURFACES                                               14.000        SYS 

  54  605-52807           CURB AND GUTTER, COMBINED                                              5,859.000        LFT 

  55  610-07486           HMA FOR APPROACHES, TYPE A                                               499.000        TON 

  56  610-07487           HMA FOR APPROACHES, TYPE B                                               370.000        TON 

  57  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,109.000        SYS 

  58  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,817.000        SYS 

  59  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  35.000        EACH 

  60  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 

  61  615-06490           RIGHT-OF-WAY MARKER                                                       81.000        EACH 

  62  615-06505           MONUMENT, B                                                               18.000        EACH 

  63  616-02320           GEOTEXTILES                                                               53.000        SYS 

  64  616-05689           RIPRAP, CLASS 2                                                           45.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  66  621-01956           SEED MIXTURE LEGUME, 1                                                    11.000        LBS 

  67  621-02770           EROSION CONTROL BLANKET                                                  145.000        SYS 

  68  621-06545           FERTILIZER                                                                 1.000        TON 

  69  621-06567           WATER                                                                    536.000        kGAL 

  70  621-06570           TOPSOIL                                                                1,103.000        CYS 

  71  621-06575           SODDING, NURSERY                                                       9,919.000        SYS 

  72  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                  6.000        EACH 

  73  628-09402           FIELD OFFICE, B                                                           30.000        MOS 

  74  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  75  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  76  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  77  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     60.000        MOS 

  78  715-01902           WATER SERVICE LINE, 2 IN                                                 352.000        LFT 

  79  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        338.000        LFT 

  80  715-02433           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN.                     5.000        EACH 

  81  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      1.000        EACH 

  82  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                      1.000        EACH 

  83  715-03033           BLOW OFF ASSEMBLY                                                          6.000        EACH 

  84  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           734.000        LFT 

  85  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,157.000        LFT 

  86  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           246.000        LFT 

  87  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            71.000        LFT 

  88  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           227.000        LFT 

  89  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           575.000        LFT 

  90  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                           669.000        LFT 

  91  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,143.000        LFT 

  92  715-05409           PIPE, SANITARY SEWER, 10 IN.                                              42.000        LFT 

  93  715-07794           WATER MAIN CONNECTIONS                                                     8.000        EACH 

  94  715-09064           VIDEO INSPECTION FOR PIPE                                              6,787.000        LFT 

  95  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                        1,728.000        LFT 

  96  715-26779           GRATED BOX END SECTION, I, 2:1, DIAMETER 48 IN.                            1.000        EACH 

  97  715-91739           WATER SERVICE LINE, 0.75 IN                                              980.000        LFT 

  98  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                       1,782.000        LFT 
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  99  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                           31.000        LFT 

 100  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

 101  720-45030           INLET, E7                                                                 14.000        EACH 

 102  720-45410           MANHOLE, C4                                                                6.000        EACH 

 103  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         12.000        LFT 

 104  720-90349           MANHOLE, C8                                                                3.000        EACH 

 105  720-90984           MANHOLE, C2                                                                7.000        EACH 

 106  720-93409           INLET, B15 MODIFIED                                                       36.000        EACH 

 107  720-93411           INLET, C15 MODIFIED                                                       42.000        EACH 

 108  720-94612           MANHOLE, K4                                                               17.000        EACH 

 109  720-95422           MANHOLE, J4                                                                8.000        EACH 

 110  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 

 111  720-97008           FIRE HYDRANT ASSEMBLY RELOCATE                                             1.000        EACH 

 112  720-98174           INLET, B15                                                                17.000        EACH 

 113  720-98555           INLET, C15                                                                 2.000        EACH 

 114  720-98869           MANHOLE, L4 MODIFIED                                                       1.000        EACH 

 115  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 

 116  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 117  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 118  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     31,395.000        LFT 

 119  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                           3,984.000        LFT 

 120  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        3.000        EACH 

 121  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            243.000        LFT 

 122  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                114.000        LFT 

 123  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 

 124  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 

 125  801-06645           CONSTRUCTION SIGN, B                                                      55.000        EACH 

 126  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 127  801-07119           BARRICADE, III-B                                                         430.000        LFT 

 128  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

 129  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      136.000        SFT 

 130  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               26.000        SFT 

 131  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       90.000        SFT 

 132  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS               32.000        SFT 

 133  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       64.000        SFT 

 134  802-76055           SIGN POST, A                                                             748.000        LFT 

 135  802-76065           SIGN POST, B                                                              75.000        LFT 

 136  804-06725           DELINEATOR WITH POST, D1                                                   5.000        EACH 

 137  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 138  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          16.000        SYS 

 139  808-06368           TRANSVERSE MARKING, REMOVE                                               248.000        LFT 

 140  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 646.000        LFT 

 141  808-06716           LINE, REMOVE                                                          25,929.000        LFT 

 142  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 143  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         6,762.000        LFT 

 144  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,594.000        LFT 

 145  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,522.000        LFT 

 146  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      367.000        LFT 

 147  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              121.000        LFT 
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 148  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       304.000        LFT 

 149  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

 150  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       165.000        CYS 

  14  203-02070           BORROW                                                                   131.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         10,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              548.000        SYS 

  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                93.000        CYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                                50.000        CYS 

  20  211-09268           STRUCTURE BACKFILL, TYPE 5                                               368.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          200.000        TON 

  22  304-07493           WIDENING WITH HMA, TYPE B                                                 69.000        TON 

  23  306-08043           MILLING, TRANSITION                                                      550.500        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         67.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   37.000        TON 

  26  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           45.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  389.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             164.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   389.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                  1,219.200        SYS 

  31  615-06490           RIGHT-OF-WAY MARKER                                                       15.000        EACH 

  32  615-06505           MONUMENT, B                                                                4.000        EACH 

  33  616-02320           GEOTEXTILES                                                              158.300        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                         97.000        TON 

  35  621-06559           MULCHED SEEDING R                                                      1,217.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  41  714-11143           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      36.000        LFT 

  42  714-11684           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS                       38.000        LFT 

  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  48  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  49  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         12.000        LFT 
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  50  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        9.000        SFT 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        42.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         610.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        445.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         6.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       205.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          4,761.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  206-51215           EXCAVATION, X                                                              8.000        CYS 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              187.000        SYS 

  17  211-02050           B BORROW                                                                  25.000        CYS 

  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                               645.000        CYS 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                               207.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              320.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         43.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   23.000        TON 

  23  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           58.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  180.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              60.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   180.000        LFT 

  27  406-05521           ASPHALT FOR TACK COAT                                                    800.000        SYS 

  28  615-06505           MONUMENT, B                                                                2.000        EACH 

  29  616-02320           GEOTEXTILES                                                              500.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                        282.000        TON 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06559           MULCHED SEEDING R                                                      1,076.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  40  702-51046           CONCRETE, FOUNDATION SEAL                                                  8.000        CYS 

  41  714-11099           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             66.000        LFT 

  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  48  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  49  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        45.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         360.000        LFT 

  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        180.000        LFT 

  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -35091-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          8.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         8.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-02250           TREE 10 IN., REMOVE                                                        2.000        EACH 

  14  201-02265           TREE 48 IN., REMOVE                                                        1.000        EACH 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-96133           PIPE, REMOVE                                                             144.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                       600.000        CYS 

  20  203-02070           BORROW                                                                    70.000        CYS 

  21  203-51223           EXCAVATION, WATERWAY                                                      50.000        CYS 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                         19,008.930        DOL 

  23  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  24  206-51220           EXCAVATION, WET                                                          155.000        CYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,982.000        SYS 

  26  211-02050           B BORROW                                                                 120.000        CYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                                30.000        CYS 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                               194.000        CYS 

  29  211-09268           STRUCTURE BACKFILL, TYPE 5                                             1,941.000        CYS 

  30  214-07202           GEOGRID, TYPE IA                                                         199.000        SYS 

  31  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          165.000        TON 

  32  303-01180           COMPACTED AGGREGATE NO. 53                                               144.000        TON 

  33  303-07449           COMPACTED AGGREGATE NO. 73                                               553.000        TON 

  34  304-07494           WIDENING WITH HMA, TYPE C                                                 69.000        TON 

  35  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,284.000        SYS 

  36  306-10163           MILLING ASPHALT, 2 1/2 IN                                                108.000        SYS 

  37  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        246.000        TON 

  38  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  170.000        TON 

  39  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          430.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                1,858.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,590.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                 1,858.000        LFT 

  43  406-05520           ASPHALT FOR TACK COAT                                                      2.300        TON 

  44  601-02241           GUARDRAIL, REMOVE                                                      1,396.000        LFT 

  45  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  46  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    239.000        LFT 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  49  615-06490           RIGHT-OF-WAY MARKER                                                       25.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -35091-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  615-06505           MONUMENT, B                                                                7.000        EACH 

  51  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  52  616-02320           GEOTEXTILES                                                            1,050.000        SYS 

  53  616-05688           RIPRAP, CLASS 1                                                          220.000        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        472.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  56  621-06559           MULCHED SEEDING R                                                      3,847.000        SYS 

  57  621-06560           MULCHED SEEDING U                                                        797.000        SYS 

  58  621-06567           WATER                                                                      2.600        kGAL 

  59  621-06574           SODDING                                                                  299.000        SYS 

  60  621-06575           SODDING, NURSERY                                                         272.000        SYS 

  61  621-06626           MULCHED SEEDING D                                                         64.000        SYS 

  62  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 15.000        EACH 

  63  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  65  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  66  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  67  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  68  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  70  714-11146           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             52.000        LFT 

  71  714-11725           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION                        66.000        LFT 

  72  714-12117           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION                        66.000        LFT 

  73  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             15.000        LFT 

  74  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             75.000        LFT 

  75  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                            75.000        LFT 

  76  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            50.000        LFT 

  77  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            60.000        LFT 

  78  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            40.000        LFT 

  79  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                               24.000        LFT 

  80  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            20.000        LFT 

  81  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  82  719-05439           PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN.                                 10.000        LFT 

  83  719-05440           PIPE, DRAIN. TILE TERMINAL SECTION, 8 IN.                                 10.000        LFT 

  84  719-05442           PIPE, DRAIN. TILE TERMINAL SECTION, 10 IN.                                10.000        LFT 

  85  720-45410           MANHOLE, C4                                                                1.000        EACH 

  86  720-95335           MANHOLE, M4                                                                1.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  90  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07119           BARRICADE, III-B                                                         138.000        LFT 

  93  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 

  94  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         60.000        LFT 

  95  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       27.000        SFT 

  96  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       441.000        LFT 

  97  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,438.000        LFT 

  98  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,310.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -35091-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 

 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       21.000        EACH 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -35096-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                          33.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          1,000.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,185.000        SYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                                37.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      35.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               185.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              134.000        SYS 

  20  306-08039           MILLING, ASPHALT REMOVAL                                                 816.000        SYS 

  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        100.000        TON 

  22  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  149.000        TON 

  23  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                          356.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,197.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,147.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 1,197.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  29  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  30  601-02241           GUARDRAIL, REMOVE                                                        660.000        LFT 

  31  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    250.000        LFT 

  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              209.000        SYS 

  34  616-02320           GEOTEXTILES                                                              108.000        SYS 

  35  616-06405           RIPRAP, REVETMENT                                                         49.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06545           FERTILIZER                                                                 0.100        TON 

  38  621-06553           SEED MIXTURE R                                                            33.000        LBS 

  39  621-06565           MULCHING MATERIAL                                                          0.400        TON 

  40  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  41  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  42  703-06029           REINFORCING BARS, EPOXY COATED                                        14,780.000        LBS 

  43  703-08247           EMBEDDED GALVANIC ANODE                                                  176.000        EACH 

  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               10.400        CYS 

  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  46  706-51020           RAILING, CONCRETE C                                                        4.300        CYS 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  49  715-05335           PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT                                 60.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REHABILITATION 

 

  50  715-07780           SAFETY METAL END SECTION, 4:1, MIN AREA 5.1 SFT                            1.000        EACH 

  51  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  52  722-51842           BRIDGE DECK OVERLAY                                                      109.000        SYS 

  53  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        CYS 

  54  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  55  722-60824           SURFACE MILLING                                                           91.000        SYS 

  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,300.000        LFT 

  59  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  64  801-07119           BARRICADE, III-B                                                          12.000        LFT 

  65  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        375.000        LFT 

  66  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

  67  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       230.000        LFT 

  68  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,574.000        LFT 

  69  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        238.000        LFT 

  70  808-06716           LINE, REMOVE                                                           2,042.000        LFT 

  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 

  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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          CALL ORDER   : 195                                              CONTRACT ID  : R -35293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          4.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                     3,960.000        CYS 

  15  203-02070           BORROW                                                                   640.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         51,380.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                           22,606.000        SYS 

  19  211-02050           B BORROW                                                                 100.000        CYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               158.000        CYS 

  21  211-09268           STRUCTURE BACKFILL, TYPE 5                                               560.000        CYS 

  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           1.000        CYS 

  23  214-11796           GEOGRID, TYPE IB                                                      15,724.000        SYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        5,902.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                   1,000.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                              2,447.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,148.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,608.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  169.000        TON 

  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          208.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                               28,171.000        LFT 

  32  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            2,970.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

  34  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               3.000        EACH 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  36  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   3.000        EACH 

  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               5.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    181.300        LFT 

  39  610-07487           HMA FOR APPROACHES, TYPE B                                               536.000        TON 

  40  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            11.000        EACH 

  41  611-08233           MAILBOX ASSEMBLY, DOUBLE RESET                                             2.000        EACH 

  42  615-06500           MONUMENT, A                                                               24.000        EACH 

  43  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 

  44  616-02320           GEOTEXTILES                                                            1,027.000        SYS 

  45  616-05688           RIPRAP, CLASS 1                                                          470.000        TON 

  46  616-06405           RIPRAP, REVETMENT                                                         44.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  48  621-06545           FERTILIZER                                                                 1.000        TON 

  49  621-06553           SEED MIXTURE R                                                           489.000        LBS 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  51  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  52  714-11181           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             42.000        LFT 

  53  715-04926           VALVE                                                                      2.000        EACH 

  54  715-04987           CONNECTION                                                                 2.000        EACH 

  55  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           244.000        LFT 

  56  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            82.000        LFT 

  57  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            36.000        LFT 

  58  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           429.000        LFT 

  59  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    66.000        TON 

  60  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         30.000        EACH 

  61  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  62  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  63  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          2.000        EACH 

  64  715-98961           FORCE MAIN                                                                12.000        LFT 

  65  716-11447           PIPE INSTALLATION, TRENCHLESS, 4 IN.                                     170.000        LFT 

  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  68  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07119           BARRICADE, III-B                                                         176.000        LFT 

  72  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          421.000        LFT 

  73  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      172.000        SFT 

  74  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               16.000        SFT 

  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,957.000        LFT 

  76  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  77  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        47,432.000        LFT 

  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,675.000        LFT 

  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,800.000        LFT 

  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              122.000        LFT 

  81  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  82  714-11148           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             46.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                         682.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         182.000        SYS 

  15  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  16  202-02272           PAVED SIDE DITCH, REMOVE                                                  41.000        LFT 

  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                             27.000        SYS 

  18  202-02278           CURB, CONCRETE, REMOVE                                                   139.000        LFT 

  19  202-02279           CURB AND GUTTER, REMOVE                                                1,622.000        LFT 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  21  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,690.000        SFT 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  24  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              682.000        SYS 

  25  202-52710           SIDEWALK CONCRETE, REMOVE                                                441.000        SYS 

  26  202-74035           SIGN, REMOVE                                                              16.000        EACH 

  27  202-91840           FENCE, CHAIN. LINK, REMOVE                                               115.000        LFT 

  28  202-94954           BARRIER WALL, CONCRETE, REMOVE                                            40.000        LFT 

  29  202-99187           FENCE, FARM FIELD, REMOVE                                              1,603.000        LFT 

  30  203-02000           EXCAVATION, COMMON                                                        98.000        CYS 

  31  205-12108           STORM WATER MANAGEMENT BUDGET                                         57,532.750        DOL 

  32  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  33  206-51225           EXCAVATION, DRY                                                          170.000        CYS 

  34  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      96.000        CYS 

  35  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,529.000        SYS 

  36  207-08266           SUBGRADE TREATMENT, TYPE III                                           9,685.000        SYS 

  37  207-09935           SUBGRADE TREATMENT, TYPE IC                                               25.000        SYS 

  38  211-02050           B BORROW                                                                  19.000        CYS 

  39  211-06467           AGGREGATE FOR END BENT BACKFILL                                           97.000        CYS 

  40  211-09264           STRUCTURE BACKFILL, TYPE 1                                             4,502.000        CYS 

  41  302-06464           SUBBASE FOR PCCP                                                           7.000        CYS 

  42  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 

  43  303-01180           COMPACTED AGGREGATE NO. 53                                               272.000        TON 

  44  303-07449           COMPACTED AGGREGATE NO. 73                                                24.000        TON 

  45  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       100.000        TON 

  46  304-07493           WIDENING WITH HMA, TYPE B                                                244.000        TON 

  47  306-08036           MILLING, ASPHALT, 2 IN.                                                  315.000        SYS 

  48  306-08043           MILLING, TRANSITION                                                    1,649.000        SYS 

  49  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       202.000        TON 
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  50  502-06331           PCCP, 14 IN.                                                              25.000        SYS 

  51  502-11564           PCCP, 7 IN.                                                              920.000        SYS 

  52  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  53  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                               1.000        EACH 

  54  601-02241           GUARDRAIL, REMOVE                                                         15.000        LFT 

  55  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 

  56  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  57  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  58  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  59  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    319.000        LFT 

  60  602-06729           BARRIER, DELINEATOR                                                       20.000        EACH 

  61  602-11938           CONCRETE BARRIER, MODIFIED SECTION                                         9.800        CYS 

  62  603-06045           FENCE, CHAIN LINK, 48 IN.                                                200.000        LFT 

  63  604-05528           HMA FOR SIDEWALK                                                       1,283.000        TON 

  64  604-06070           SIDEWALK, CONCRETE                                                     1,407.000        SYS 

  65  604-08086           CURB RAMP, CONCRETE                                                      143.000        SYS 

  66  604-12083           DETECTABLE WARNING SURFACES                                               36.000        SYS 

  67  604-92237           HAND RAIL, STEEL                                                          60.000        LFT 

  68  604-95344           HAND RAIL, PEDESTRIAN                                                  1,005.000        LFT 

  69  605-06120           CURB, CONCRETE                                                           909.000        LFT 

  70  605-06140           CURB AND GUTTER, CONCRETE                                             18,963.000        LFT 

  71  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      403.000        LFT 

  72  605-06235           CENTER CURB, D CONCRETE MODIFIED                                          41.000        LFT 

  73  605-97937           CURB AND GUTTER, ROLL CURB                                               492.000        LFT 

  74  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              411.000        SYS 

  75  610-07486           HMA FOR APPROACHES, TYPE A                                                14.000        TON 

  76  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,851.000        SYS 

  77  610-09108           PCCP FOR APPROACHES, 9 IN.                                               453.000        SYS 

  78  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  24.000        EACH 

  79  615-06510           MONUMENT, C                                                               12.000        EACH 

  80  615-06527           MONUMENT, SECTION CORNER                                                   5.000        EACH 

  81  616-02320           GEOTEXTILES                                                            1,976.000        SYS 

  82  616-06405           RIPRAP, REVETMENT                                                        907.000        TON 

  83  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  84  621-06545           FERTILIZER                                                                 3.000        TON 

  85  621-06554           SEED MIXTURE U                                                         1,041.000        LBS 

  86  621-06565           MULCHING MATERIAL                                                         11.000        TON 

  87  621-06574           SODDING                                                                4,796.000        SYS 

  88  621-06575           SODDING, NURSERY                                                       8,327.000        SYS 

  89  628-09402           FIELD OFFICE, B                                                           33.000        MOS 

  90  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  91  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  92  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  93  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      66.000        MOS 

  94  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  95  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  96  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 

  97  701-08122           PILE, STEEL PIPE, 0.375 IN., 14 IN.                                      730.000        LFT 

  98  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           386.000        LFT 
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  99  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               5.000        EACH 

 100  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                      840.000        LFT 

 101  701-09679           CONICAL PILE TIP, 14 IN.                                                  16.000        EACH 

 102  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    6.000        EACH 

 103  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 47.000        CYS 

 104  702-51015           CONCRETE, B, FOOTINGS                                                     36.500        CYS 

 105  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           511.000        EACH 

 106  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 49.600        CYS 

 107  703-06028           REINFORCING BARS                                                      11,132.000        LBS 

 108  703-06029           REINFORCING BARS, EPOXY COATED                                       119,632.000        LBS 

 109  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   62.000        EACH 

 110  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              228.300        CYS 

 111  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

 112  706-09962           RAILING, CONCRETE PF-1                                                   874.000        LFT 

 113  706-11404           RAILING, STEEL PF-1                                                      660.000        LFT 

 114  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          250.000        LFT 

 115  707-05983           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN.                     168.000        LFT 

 116  707-09862           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 27 IN. X 48 IN.                   290.000        LFT 

 117  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 119  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 120  715-04987           CONNECTION                                                                 2.000        EACH 

 121  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           286.000        LFT 

 122  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,085.000        LFT 

 123  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           254.000        LFT 

 124  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         5,140.000        LFT 

 125  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           296.000        LFT 

 126  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,208.000        LFT 

 127  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,072.000        LFT 

 128  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           124.000        LFT 

 129  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            30.000        LFT 

 130  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           179.000        LFT 

 131  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            44.000        LFT 

 132  715-05175           PIPE, TYPE 3, CIRCULAR, 30 IN.                                            50.000        LFT 

 133  715-05244           PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SFT                               103.000        LFT 

 134  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              336.000        LFT 

 135  715-07090           CONCRETE ANCHOR, MIN. AREA 11.6 SFT                                        2.000        EACH 

 136  715-09064           VIDEO INSPECTION FOR PIPE                                              8,621.000        LFT 

 137  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          6.000        EACH 

 138  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          9.000        EACH 

 139  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

 140  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          5.000        EACH 

 141  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          3.000        EACH 

 142  715-98961           FORCE MAIN                                                               370.000        LFT 

 143  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                     89.000        LFT 

 144  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,000.000        LFT 

 145  720-01092           MANHOLE, J15 MODIFIED                                                      6.000        EACH 

 146  720-09768           CATCH BASIN, TYPE HA5                                                      4.000        EACH 

 147  720-45005           INLET, A2                                                                  2.000        EACH 
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 148  720-45030           INLET, E7                                                                  2.000        EACH 

 149  720-45042           INLET, HA5                                                                 2.000        EACH 

 150  720-45235           CATCH BASIN, E7                                                            4.000        EACH 

 151  720-45410           MANHOLE, C4                                                               40.000        EACH 

 152  720-45431           MANHOLE, J                                                                 4.000        EACH 

 153  720-90984           MANHOLE, C2                                                                1.000        EACH 

 154  720-95422           MANHOLE, J4                                                                1.000        EACH 

 155  720-98174           INLET, B15                                                                41.000        EACH 

 156  720-98555           INLET, C15                                                                 6.000        EACH 

 157  720-99416           CATCH BASIN, B15                                                           5.000        EACH 

 158  720-99417           CATCH BASIN, C15                                                          45.000        EACH 

 159  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,000.000        SFT 

 160  722-51842           BRIDGE DECK OVERLAY                                                    1,076.000        SYS 

 161  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           35.600        CYS 

 162  722-51874           OVERLAY DAM                                                              159.000        SFT 

 163  722-60824           SURFACE MILLING                                                          682.000        SYS 

 164  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 165  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   106.000        LFT 

 166  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

 167  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 168  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                16.000        EACH 

 169  801-06198           PATROLLER                                                                 40.000        DAY 

 170  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,189.000        LFT 

 171  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              77.000        EACH 

 172  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

 173  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

 174  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

 175  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 176  801-07119           BARRICADE, III-B                                                         384.000        LFT 

 177  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,120.000        LFT 

 178  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 179  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

 180  802-04314           SIGN                                                                       3.000        EACH 

 181  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          735.000        LFT 

 182  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           77.000        LFT 

 183  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      292.000        SFT 

 184  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      235.000        SFT 

 185  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS                7.000        SFT 

 186  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                        6.000        SFT 

 187  805-01842           HANDHOLE SIGNAL TYPE 1                                                     4.000        EACH 

 188  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          405.000        LFT 

 189  807-02191           HANDHOLE LIGHTING                                                          5.000        EACH 

 190  807-03950           LUMINAIRE ORNAMENTAL                                                      13.000        EACH 

 191  807-03951           LIGHT POLE ORNAMENTAL                                                      7.000        EACH 

 192  807-09638           WIRE, NO. 6 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,350.000        LFT 

 193  807-11981           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                              13.000        EACH 

 194  807-85488           LIGHT POLE, 30 FT. E.M.H. 8.0 FT. MAST ARM, BREAKAWAY BASE                13.000        EACH 

 195  807-86810           SERVICE POINT, II                                                          3.000        EACH 

 196  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 1,118.000        LFT 
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 197  807-86910           CONNECTOR KIT, UNFUSED                                                    13.000        EACH 

 198  807-86915           CONNECTOR KIT, FUSED                                                      13.000        EACH 

 199  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            27.000        EACH 

 200  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

 201  807-86930           INSULATION LINK, NON-WATERPROOFED                                         29.000        EACH 

 202  807-86935           INSULATION LINK, WATERPROOFED                                             20.000        EACH 

 203  807-86955           CABLE-DUCT MARKER                                                         10.000        EACH 

 204  807-95888           WIRE, NO 8 COPPER, 1/C                                                 1,455.000        LFT 

 205  808-06716           LINE, REMOVE                                                           1,936.000        LFT 

 206  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 207  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            1,862.000        LFT 

 208  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             5,703.000        LFT 

 209  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            5,703.000        LFT 

 210  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        30,069.000        LFT 

 211  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      307.000        EACH 

 

  SECTION NO. 0002    ROAD RECONSTRUCTION HMA 

 

 212  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 213  203-02000           EXCAVATION, COMMON                                                    21,630.000        CYS 

 214  203-02070           BORROW                                                                14,400.000        CYS 

 215  207-08268           SUBGRADE TREATMENT, TYPE IV                                            7,487.000        SYS 

 216  207-09934           SUBGRADE TREATMENT, TYPE IB                                           45,165.000        SYS 

 217  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,922.000        TON 

 218  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                     3,486.000        TON 

 219  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                4,042.000        TON 

 220  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        9,968.000        TON 

 221  401-10258           JOINT ADHESIVE, SURFACE                                               12,168.000        LFT 

 222  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,431.000        LFT 

 223  401-11785           LIQUID ASPHALT SEALANT                                                12,168.000        LFT 

 224  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 

 225  503-05240           D-1 CONTRACTION JOINT                                                    830.000        LFT 

 226  610-07487           HMA FOR APPROACHES, TYPE B                                               690.000        TON 

 227  610-09108           PCCP FOR APPROACHES, 9 IN.                                               225.000        SYS 

 228  615-06505           MONUMENT, B                                                               18.000        EACH 

 229  615-06515           MONUMENT, D                                                                3.000        EACH 

 230  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,364.000        CYS 

 231  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,240.000        SYS 

 232  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       208.000        LFT 

 233  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             4.000        EACH 

 234  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,061.000        LFT 

 235  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               826.000        LFT 

 236  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              826.000        LFT 

 237  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              50.000        LFT 

 238  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.             112.000        LFT 

 239  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 43.000        LFT 

 240  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                28.000        LFT 

 241  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                               139.000        LFT 

 242  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               850.000        LFT 
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 243  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,830.000        LFT 

 244  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      337.000        LFT 

 245  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               57.000        LFT 

 246  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       334.000        LFT 

 247  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   24.000        EACH 

 248  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    9.000        EACH 

 249  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              4,197.000        LFT 

 

  SECTION NO. 0003    ROAD RECONSTRUCTION PCCP 

 

 250  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 251  203-02000           EXCAVATION, COMMON                                                    25,610.000        CYS 

 252  203-02070           BORROW                                                                 9,635.000        CYS 

 253  207-08268           SUBGRADE TREATMENT, TYPE IV                                            7,661.000        SYS 

 254  207-09934           SUBGRADE TREATMENT, TYPE IB                                           46,306.000        SYS 

 255  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,178.000        TON 

 256  302-07455           DENSE GRADED SUBBASE                                                   7,065.000        CYS 

 257  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       274.000        TON 

 258  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                   25.000        TON 

 259  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           54.000        TON 

 260  401-10258           JOINT ADHESIVE, SURFACE                                                1,208.000        LFT 

 261  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             571.000        LFT 

 262  401-11785           LIQUID ASPHALT SEALANT                                                 1,208.000        LFT 

 263  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

 264  501-09107           QC/QA-PCCP, 9 IN.                                                     29,205.000        SYS 

 265  503-05240           D-1 CONTRACTION JOINT                                                 21,634.000        LFT 

 266  503-05310           TERMINAL JOINT                                                           381.000        LFT 

 267  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,419.000        SYS 

 268  615-06515           MONUMENT, D                                                               21.000        EACH 

 269  718-52610           AGGREGATE FOR UNDERDRAINS                                                998.000        CYS 

 270  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,567.000        SYS 

 271  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,102.000        LFT 

 272  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,785.000        LFT 

 273  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            7,880.000        LFT 

 274  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             900.000        LFT 

 275  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    263.000        LFT 

 276  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           57.000        LFT 

 277  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            9.000        EACH 

 278  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           4.000        EACH 

 279  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     334.000        LFT 

 280  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            3,763.000        LFT 

 281  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                      134.000        LFT 

 282  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                      112.000        LFT 

 283  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 22.000        EACH 

 284  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     208.000        LFT 

 285  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               43.000        LFT 

 286  808-11548           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                              28.000        LFT 

 287  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                                 5.000        LFT 

 288  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                776.000        LFT 
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  SECTION NO. 0003    ROAD RECONSTRUCTION PCCP 

 

 289  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       74.000        LFT 

 290  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 291  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                434.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                6,654.000        LFT 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                              1,053.000        SYS 

  14  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             4.000        EACH 

  15  202-96022           CONCRETE FOUNDATION, REMOVE                                                3.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                    11,813.000        CYS 

  17  203-02070           BORROW                                                                11,592.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         33,530.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,738.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                           26,252.000        SYS 

  22  211-02050           B BORROW                                                               2,725.000        CYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,657.000        CYS 

  24  214-07202           GEOGRID, TYPE IA                                                       1,025.000        SYS 

  25  215-07043           CHEMICAL MODIFICATION, SOILS                                             464.000        SYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,517.000        TON 

  27  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                     2,316.000        TON 

  28  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,894.000        TON 

  29  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        6,367.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                8,779.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,779.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 8,779.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 

  34  502-06457           PCCP, 9 IN.                                                                8.000        SYS 

  35  502-11564           PCCP, 7 IN.                                                              506.000        SYS 

  36  503-05240           D-1 CONTRACTION JOINT                                                    392.000        LFT 

  37  604-05528           HMA FOR SIDEWALK                                                         561.000        TON 

  38  604-06070           SIDEWALK, CONCRETE                                                       621.000        SYS 

  39  604-08086           CURB RAMP, CONCRETE                                                      348.000        SYS 

  40  604-12083           DETECTABLE WARNING SURFACES                                               39.000        SYS 

  41  604-95344           HAND RAIL, PEDESTRIAN                                                    200.000        LFT 

  42  605-06120           CURB, CONCRETE                                                         3,810.000        LFT 

  43  605-06120           CURB, CONCRETE                                                           230.000        LFT 

  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,937.000        LFT 

  45  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      910.000        LFT 

  46  605-90726           CURB, CONCRETE, DEPRESSED                                                308.000        LFT 

  47  605-96305           CURB AND GUTTER, CONCRETE DEPRESSED                                      353.000        LFT 

  48  605-97937           CURB AND GUTTER, ROLL CURB                                               376.000        LFT 

  49  610-08446           PCCP FOR APPROACHES, 6 IN.                                               150.000        SYS 
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  50  610-09108           PCCP FOR APPROACHES, 9 IN.                                               254.000        SYS 

  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  52  615-06490           RIGHT-OF-WAY MARKER                                                       23.000        EACH 

  53  615-06505           MONUMENT, B                                                               31.000        EACH 

  54  621-02770           EROSION CONTROL BLANKET                                                7,094.000        SYS 

  55  621-06545           FERTILIZER                                                                 1.000        TON 

  56  621-06554           SEED MIXTURE U                                                           294.000        LBS 

  57  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  58  621-06567           WATER                                                                     19.000        kGAL 

  59  621-06575           SODDING, NURSERY                                                       4,664.000        SYS 

  60  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      10.000        EACH 

  61  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          8.000        EACH 

  62  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  702-90915           CONCRETE, CLASS, A                                                        10.000        CYS 

  66  715-04987           CONNECTION                                                                 3.000        EACH 

  67  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,309.000        LFT 

  68  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,741.000        LFT 

  69  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           446.000        LFT 

  70  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           310.000        LFT 

  71  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           263.000        LFT 

  72  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           389.000        LFT 

  73  715-09064           VIDEO INSPECTION FOR PIPE                                              3,149.000        LFT 

  74  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 

  75  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 

  76  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  77  718-52610           AGGREGATE FOR UNDERDRAINS                                                462.000        CYS 

  78  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,118.000        SYS 

  79  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

  80  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  81  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  82  720-44296           INLET, CAP                                                                 1.000        EACH 

  83  720-45030           INLET, E7                                                                  1.000        EACH 

  84  720-45410           MANHOLE, C4                                                                7.000        EACH 

  85  720-94612           MANHOLE, K4                                                                1.000        EACH 

  86  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  87  720-95422           MANHOLE, J4                                                                4.000        EACH 

  88  720-97008           FIRE HYDRANT ASSEMBLY RELOCATE                                             2.000        EACH 

  89  720-98174           INLET, B15                                                                15.000        EACH 

  90  720-98555           INLET, C15                                                                21.000        EACH 

  91  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  92  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  93  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              68.000        EACH 

  94  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  95  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                         292.000        LFT 

  98  801-07119           BARRICADE, III-B                                                         192.000        LFT 
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  99  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          666.000        LFT 

 100  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          244.000        LFT 

 101  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

 102  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      221.000        SFT 

 103  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      402.000        SFT 

 104  802-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                1.000        EACH 

 105  802-97812           STREET NAME IDENTIFICATION SIGN                                            4.000        EACH 

 106  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 107  805-01842           HANDHOLE SIGNAL TYPE 1                                                     4.000        EACH 

 108  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        730.000        LFT 

 109  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 110  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 111  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 112  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                        537.000        LFT 

 113  805-95568           CONDUIT, PVC, 4 IN.                                                      896.000        LFT 

 114  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                            18.000        EACH 

 115  807-03950           LUMINAIRE ORNAMENTAL                                                      18.000        EACH 

 116  807-03951           LIGHT POLE ORNAMENTAL                                                     18.000        EACH 

 117  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  2,008.000        LFT 

 118  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 119  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 1,368.000        LFT 

 120  807-86910           CONNECTOR KIT, UNFUSED                                                    18.000        EACH 

 121  807-86915           CONNECTOR KIT, FUSED                                                      18.000        EACH 

 122  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            64.000        EACH 

 123  807-86930           INSULATION LINK, NON-WATERPROOFED                                         12.000        EACH 

 124  807-98469           PULL BOX                                                                  22.000        EACH 

 125  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       2.000        EACH 

 126  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       840.000        LFT 

 127  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.             185.000        LFT 

 128  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                264.000        LFT 

 129  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                               210.000        LFT 

 130  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               5,534.000        LFT 

 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,927.000        LFT 

 132  808-75247           LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN.                              2,077.000        LFT 

 133  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   39.000        EACH 

 134  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 135  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       54.000        EACH 

 136  808-96075           LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN.                                683.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02272           PAVED SIDE DITCH, REMOVE                                                 723.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                526.000        SYS 

  12  202-96133           PIPE, REMOVE                                                             129.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     5,435.000        CYS 

  14  203-02070           BORROW                                                                 6,225.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         75,070.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                               14.000        SYS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                          20,213.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,260.000        CYS 

  20  217-11917           DRYING SOILS FOR EMBANKMENT                                                2.000        TON 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        7,107.000        TON 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                                26.000        TON 

  23  303-07449           COMPACTED AGGREGATE NO. 73                                                66.000        TON 

  24  304-07490           HMA PATCHING, TYPE B                                                       6.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,501.000        SYS 

  26  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  27  601-02241           GUARDRAIL, REMOVE                                                        117.000        LFT 

  28  601-03871           RAILING, WOOD, END TREATMENT                                               8.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     81.250        LFT 

  30  603-08648           FENCE GATE, CHAIN LINK, 72 IN. X 12 FT                                     2.000        EACH 

  31  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                     100.000        LFT 

  32  604-05528           HMA FOR SIDEWALK                                                       2,995.000        TON 

  33  604-08086           CURB RAMP, CONCRETE                                                      295.000        SYS 

  34  604-12083           DETECTABLE WARNING SURFACES                                               54.000        SYS 

  35  605-06120           CURB, CONCRETE                                                         1,252.000        LFT 

  36  605-06140           CURB AND GUTTER, CONCRETE                                              2,637.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               124.000        TON 

  38  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 

  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 

  40  616-02320           GEOTEXTILES                                                              561.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                        263.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  43  621-02770           EROSION CONTROL BLANKET                                                  487.000        SYS 

  44  621-06545           FERTILIZER                                                                 2.000        TON 

  45  621-06553           SEED MIXTURE R                                                           754.000        LBS 

  46  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  47  621-06567           WATER                                                                      8.000        kGAL 

  48  621-06574           SODDING                                                                1,903.000        SYS 

  49  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
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  50  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  51  711-04845           BRIDGE STEEL TRUSS PRE-ENGINEERED                                     LUMP              LUMP 

  52  711-04845           BRIDGE STEEL TRUSS PRE-ENGINEERED                                     LUMP              LUMP 

  53  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           263.000        LFT 

  54  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           310.000        LFT 

  55  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           941.000        LFT 

  56  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,156.000        LFT 

  57  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           168.000        LFT 

  58  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           317.000        LFT 

  59  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                           8.000        LFT 

  60  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                           3.000        LFT 

  61  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          19.000        LFT 

  62  715-05889           PIPE EXTENSION, CIRCULAR, 30 IN.                                          55.000        LFT 

  63  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    48.000        TON 

  64  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         10.000        EACH 

  65  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  66  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                         11.000        EACH 

  67  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  68  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          3.000        EACH 

  69  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          1.000        EACH 

  70  715-95491           PIPE, RELAID, 18 IN.                                                      42.000        LFT 

  71  720-02442           PIPE PLUG EXISTING                                                         5.000        EACH 

  72  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 

  73  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  74  720-45030           INLET, E7                                                                  1.000        EACH 

  75  720-45235           CATCH BASIN, E7                                                            7.000        EACH 

  76  720-45275           PIPE CATCH BASIN, 24 IN.                                                  10.000        EACH 

  77  720-45410           MANHOLE, C4                                                                7.000        EACH 

  78  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         10.000        LFT 

  79  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  80  720-98174           INLET, B15                                                                18.000        EACH 

  81  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               5.000        EACH 

  82  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  83  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           90.000        LFT 

  87  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       41.000        SFT 

  88  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

  89  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  6.000        EACH 

  90  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  91  805-06595           CONDUIT, PVC, 2 IN.                                                       80.000        LFT 

  92  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                6.000        EACH 

  93  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             280.000        LFT 

  94  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  595.000        LFT 

  95  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  910.000        LFT 

  96  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  910.000        LFT 

  97  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            126.000        LFT 

  98  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -36954-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  99  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,172.000        LFT 

 100  808-06716           LINE, REMOVE                                                             270.000        LFT 

 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              270.000        LFT 

 102  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -37453-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-91840           FENCE, CHAIN. LINK, REMOVE                                                36.000        LFT 

  11  202-93615           CONCRETE, REMOVE                                                          30.000        SYS 

  12  202-99187           FENCE, FARM FIELD, REMOVE                                                 57.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     3,386.000        CYS 

  14  203-02070           BORROW                                                                 2,425.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         18,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              585.000        SYS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                          14,549.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 4.000        CYS 

  20  214-07202           GEOGRID, TYPE IA                                                       2,063.000        SYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,381.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  23  603-05727           FENCE, FARM FIELD, TENSION WIRE, 47 IN.                                  178.000        LFT 

  24  604-05528           HMA FOR SIDEWALK                                                       1,962.000        TON 

  25  604-06070           SIDEWALK, CONCRETE                                                       189.000        SYS 

  26  604-08086           CURB RAMP, CONCRETE                                                       80.000        SYS 

  27  604-12083           DETECTABLE WARNING SURFACES                                               14.000        SYS 

  28  610-07487           HMA FOR APPROACHES, TYPE B                                               354.000        TON 

  29  616-02320           GEOTEXTILES                                                               12.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                          4.000        TON 

  31  618-03812           BENCH                                                                      3.000        EACH 

  32  618-04181           BICYCLE RACK                                                              18.000        EACH 

  33  618-12006           BICYCLE REPAIR STATION                                                     3.000        EACH 

  34  618-12007           PET WASTE STATION                                                          4.000        EACH 

  35  618-97671           PICNIC TABLE                                                               4.000        EACH 

  36  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  38  621-04258           SEED MIXTURE                                                              15.000        LBS 

  39  621-04316           SPADE EDGE                                                               146.000        LFT 

  40  621-06545           FERTILIZER                                                                 1.000        TON 

  41  621-06554           SEED MIXTURE U                                                           412.000        LBS 

  42  621-06565           MULCHING MATERIAL                                                          4.100        TON 

  43  621-06570           TOPSOIL                                                                   54.000        CYS 

  44  621-92968           SEED MIXTURE, WILD FLOWER                                                  3.000        LBS 

  45  621-98038           MULCH HARDWOOD SHREDDED BARK                                               8.000        CYS 

  46  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      42.000        EACH 

  47  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN.                                      21.000        EACH 

  48  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 84.000        EACH 

  49  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    4.000        EACH 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -37453-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  622-05653           PLANT, GROUND COVER                                                      197.000        EACH 

  51  622-05654           PLANT, PERENNIAL                                                         197.000        EACH 

  52  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  53  622-98200           SIGN, DO NOT DISTURB                                                       6.000        EACH 

  54  624-92647           HERBICIDE TREATMENT                                                        0.500        ACRE 

  55  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 29.000        CYS 

  59  706-04683           RAILING                                                                  785.000        LFT 

  60  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 

  61  712-06386           PLANK FLOORS, SINGLE PLY                                               6,003.000        SFT 

  62  712-95676           LUMBER AND TIMBER, TREATED                                                21.200        MFBM 

  63  715-01902           WATER SERVICE LINE, 2 IN                                               1,391.000        LFT 

  64  715-02574           WATER SERVICE CONNECTION, 2 IN.                                            1.000        EACH 

  65  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            32.000        LFT 

  66  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  67  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  68  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  802-03866           MILE MARKER                                                                1.000        EACH 

  72  802-03896           BOLLARD                                                                    6.000        EACH 

  73  802-04314           SIGN                                                                       1.000        EACH 

  74  802-04314           SIGN                                                                       3.000        EACH 

  75  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          134.000        LFT 

  76  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      146.000        SFT 

  77  802-11364           POST                                                                     103.000        LFT 

  78  802-91122           SIGN GROUND MOUNTED RESET                                                  2.000        EACH 

  79  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       304.000        LFT 

  80  808-09450           CROSSWALK, DECORATIVE THERMOPLASTIC                                      432.000        SFT 

  81  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -38062-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02250           TREE 10 IN., REMOVE                                                        3.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        2.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                       14.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        5.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02278           CURB, CONCRETE, REMOVE                                                 2,840.000        LFT 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                              3,245.000        SYS 

  16  202-91922           STUMP, REMOVE                                                              1.000        EACH 

  17  202-93615           CONCRETE, REMOVE                                                         240.000        SYS 

  18  203-02000           EXCAVATION, COMMON                                                       385.000        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         16,000.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                              635.000        SYS 

  22  304-07491           HMA PATCHING, TYPE C                                                     226.500        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                     2,610.000        SYS 

  24  604-08086           CURB RAMP, CONCRETE                                                    1,332.000        SYS 

  25  604-12083           DETECTABLE WARNING SURFACES                                              272.800        SYS 

  26  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  27  610-08446           PCCP FOR APPROACHES, 6 IN.                                               297.000        SYS 

  28  610-09108           PCCP FOR APPROACHES, 9 IN.                                               318.000        SYS 

  29  621-06567           WATER                                                                      9.300        kGAL 

  30  621-06570           TOPSOIL                                                                  132.000        CYS 

  31  621-06575           SODDING, NURSERY                                                       2,370.000        SYS 

  32  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                         24.000        EACH 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  38  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  39  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                      64.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  42  801-06645           CONSTRUCTION SIGN, B                                                      42.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  802-02475           SIGN, PANEL, RELOCATE                                                      5.000        EACH 

  45  808-06716           LINE, REMOVE                                                             875.000        LFT 

  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              793.000        LFT 

  47  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     7,011.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -38063-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOLS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02250           TREE 10 IN., REMOVE                                                        3.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        9.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                       20.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        6.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02278           CURB, CONCRETE, REMOVE                                                   747.000        LFT 

  15  202-02279           CURB AND GUTTER, REMOVE                                                  189.000        LFT 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                809.000        SYS 

  17  202-93615           CONCRETE, REMOVE                                                         594.000        SYS 

  18  203-02000           EXCAVATION, COMMON                                                       741.000        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                          7,888.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                              782.000        SYS 

  22  304-07491           HMA PATCHING, TYPE C                                                     132.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                     3,697.000        SYS 

  24  604-08086           CURB RAMP, CONCRETE                                                      799.000        SYS 

  25  604-12083           DETECTABLE WARNING SURFACES                                              108.000        SYS 

  26  605-06120           CURB, CONCRETE                                                            50.000        LFT 

  27  605-92578           CURB, WALK CONCRETE                                                      812.000        SYS 

  28  610-08446           PCCP FOR APPROACHES, 6 IN.                                               349.000        SYS 

  29  610-09108           PCCP FOR APPROACHES, 9 IN.                                               111.000        SYS 

  30  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06567           WATER                                                                      0.500        kGAL 

  33  621-06570           TOPSOIL                                                                  115.000        CYS 

  34  621-06575           SODDING, NURSERY                                                       2,061.000        SYS 

  35  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                         38.000        EACH 

  36  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  41  801-03290           CONSTRUCTION SIGN, C                                                      36.000        EACH 

  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  44  801-06645           CONSTRUCTION SIGN, B                                                      25.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              473.000        LFT 

  47  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     3,001.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -38991-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                    26,892.000        CYS 

  10  203-02010           EXCAVATION, ROCK                                                         400.000        CYS 

  11  205-09387           TEMPORARY TURBIDITY CURTAIN                                              675.000        LFT 

  12  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,690.000        DOL 

  13  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  14  616-02320           GEOTEXTILES                                                            1,351.000        SYS 

  15  616-05689           RIPRAP, CLASS 2                                                        1,265.000        TON 

  16  616-06405           RIPRAP, REVETMENT                                                         12.000        TON 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  18  621-02770           EROSION CONTROL BLANKET                                                9,150.000        SYS 

  19  621-04258           SEED MIXTURE                                                              43.000        LBS 

  20  621-04258           SEED MIXTURE                                                              59.000        LBS 

  21  621-04258           SEED MIXTURE                                                              49.000        LBS 

  22  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  23  621-08161           PERMANENT TURF REINFORCEMENT MAT                                       2,550.000        SYS 

  24  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  25  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    850.000        EACH 

  26  622-10003           LIVE PLANT STAKING                                                     4,356.000        EACH 

  27  622-98200           SIGN, DO NOT DISTURB                                                      15.000        EACH 

  28  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  29  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     12.000        MOS 

  32  715-04612           PIPE                                                                     180.000        LFT 

  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  35  804-06770           DELINEATOR POST                                                           18.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-34958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02279           CURB AND GUTTER, REMOVE                                                1,050.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                857.500        SYS 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              161.000        SYS 

  12  304-07490           HMA PATCHING, TYPE B                                                     307.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           34,020.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      4,896.000        SYS 

  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,807.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                               18,826.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                18,826.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     10.300        TON 

  19  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           2.000        TON 

  20  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                          210.300        SYS 

  21  604-08086           CURB RAMP, CONCRETE                                                      623.000        SYS 

  22  604-12083           DETECTABLE WARNING SURFACES                                              132.200        SYS 

  23  605-01870           CURB, CONCRETE A                                                       1,427.600        LFT 

  24  605-06090           CURB, INTEGRAL CONCRETE                                                  645.200        LFT 

  25  610-07487           HMA FOR APPROACHES, TYPE B                                               404.000        TON 

  26  615-06500           MONUMENT, A                                                                1.000        EACH 

  27  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  28  621-06575           SODDING, NURSERY                                                          80.000        SYS 

  29  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  30  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  31  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  32  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  33  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  35  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  36  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,233.000        LFT 

  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,233.000        LFT 

  40  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  41  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                          64.000        LFT 

  44  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        530.000        LFT 

  45  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           46.000        LFT 

  46  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  47  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             243.000        LFT 

  48  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                             71.000        LFT 

  49  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 47 

 

          CALL ORDER   : 301                                              CONTRACT ID  : RS-34958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,600.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,415.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,354.000        LFT 

  53  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                436.000        LFT 

  54  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              120.000        LFT 

  55  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       600.000        LFT 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : RS-35166-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE, AND THIN BRIDGE DECK 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         10.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  676.000        LFT 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                427.000        SYS 

  15  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 

  16  202-90277           DETECTOR HOUSING, REMOVE                                                  15.000        EACH 

  17  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                        96.000        CYS 

  19  203-02070           BORROW                                                                    18.000        CYS 

  20  203-08607           LINEAR GRADING                                                        31,061.000        LFT 

  21  205-09543           NO. 2 STONE                                                              179.000        TON 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                          4,000.000        DOL 

  23  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,107.000        SYS 

  25  214-11796           GEOGRID, TYPE IB                                                         300.000        SYS 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               150.000        TON 

  27  303-07449           COMPACTED AGGREGATE NO. 73                                                40.000        TON 

  28  304-07491           HMA PATCHING, TYPE C                                                   2,988.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           34,049.000        SYS 

  30  306-08037           MILLING, ASPHALT, 3 IN.                                              103,288.000        SYS 

  31  306-08043           MILLING, TRANSITION                                                    2,120.000        SYS 

  32  306-08432           MILLING, APPROACH                                                      8,464.000        SYS 

  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,810.000        TON 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,697.000        TON 

  36  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               17,393.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                               53,201.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          33,758.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                               112,590.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 

  41  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           7.500        TON 

  42  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  43  604-06070           SIDEWALK, CONCRETE                                                        22.000        SYS 

  44  604-08086           CURB RAMP, CONCRETE                                                      420.000        SYS 

  45  604-12083           DETECTABLE WARNING SURFACES                                               41.000        SYS 

  46  604-12084           DETECTABLE WARNING SURFACES, RETROFIT                                      7.000        SYS 

  47  605-06140           CURB AND GUTTER, CONCRETE                                                676.000        LFT 

  48  606-07484           MILLED HMA CORRUGATIONS                                               89,759.000        LFT 

  49  610-07488           HMA FOR APPROACHES, TYPE C                                               699.000        TON 
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          CALL ORDER   : 311                                              CONTRACT ID  : RS-35166-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE, AND THIN BRIDGE DECK 

 

  50  612-04315           MATERIAL FOR UNDERSEAL                                                    41.000        TON 

  51  612-60410           DRILLED HOLE FOR UNDERSEAL                                               675.000        EACH 

  52  615-06500           MONUMENT, A                                                                1.000        EACH 

  53  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       14.000        EACH 

  54  616-02320           GEOTEXTILES                                                            1,070.000        SYS 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  56  621-06575           SODDING, NURSERY                                                         202.000        SYS 

  57  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  63  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  64  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  65  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  66  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 

  67  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       74.000        SFT 

  68  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,194.000        SYS 

  69  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 

  70  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,890.000        LFT 

  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,899.000        LFT 

  72  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            495.000        LFT 

  73  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                1,910.000        LFT 

  74  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                467.000        LFT 

  75  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07118           BARRICADE, III-A                                                         100.000        LFT 

  79  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       10.000        SFT 

  80  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 

  81  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        230.000        LFT 

  82  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 10.000        EACH 

  83  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  84  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               10.000        EACH 

  85  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           6,030.000        LFT 

  86  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,295.000        LFT 

  87  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,395.000        LFT 

  88  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       3,540.000        LFT 

  89  805-78785           SIGNAL DETECTOR HOUSING                                                   15.000        EACH 

  90  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,015.000        LFT 

  91  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               6.000        EACH 

  92  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,230.000        LFT 

  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,625.000        LFT 

  94  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 278.000        LFT 

  95  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,120.000        LFT 

  96  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      62,437.000        LFT 

  97  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     10,560.000        LFT 

  98  808-06716           LINE, REMOVE                                                             880.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : RS-35166-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE, AND THIN BRIDGE DECK 

 

  99  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 100  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        14,055.000        LFT 

 101  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         340.000        LFT 

 102  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                                10.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,650.000        LFT 

 104  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      131.000        LFT 

 105  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              467.000        LFT 

 106  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,710.000        LFT 

 107  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   27.000        EACH 

 108  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 

 109  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              821.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-35174-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02278           CURB, CONCRETE, REMOVE                                                    10.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  329.000        LFT 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                320.000        SYS 

  15  202-90277           DETECTOR HOUSING, REMOVE                                                   4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         11,000.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              880.000        SYS 

  20  214-11796           GEOGRID, TYPE IB                                                         167.000        SYS 

  21  302-07455           DENSE GRADED SUBBASE                                                      92.000        CYS 

  22  303-07449           COMPACTED AGGREGATE NO. 73                                               190.000        TON 

  23  304-07491           HMA PATCHING, TYPE C                                                   1,044.000        TON 

  24  306-08033           MILLING, ASPHALT, 1 IN.                                               21,026.000        SYS 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            5,801.000        SYS 

  26  306-08037           MILLING, ASPHALT, 3 IN.                                                8,107.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                      640.000        SYS 

  28  306-08432           MILLING, APPROACH                                                      3,636.000        SYS 

  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  30  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,935.000        TON 

  31  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                   669.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                               14,455.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                14,455.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 

  35  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           6.000        TON 

  36  503-03489           RETROFITTED TIE BARS                                                      36.000        EACH 

  37  503-05240           D-1 CONTRACTION JOINT                                                     40.000        LFT 

  38  506-06333           PCCP PATCHING, FULL DEPTH                                                550.000        SYS 

  39  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          2,300.000        LFT 

  40  604-06070           SIDEWALK, CONCRETE                                                       211.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                      167.000        SYS 

  42  604-12083           DETECTABLE WARNING SURFACES                                               22.000        SYS 

  43  605-06140           CURB AND GUTTER, CONCRETE                                                407.000        LFT 

  44  606-07484           MILLED HMA CORRUGATIONS                                                9,099.000        LFT 

  45  610-07488           HMA FOR APPROACHES, TYPE C                                               300.000        TON 

  46  615-06505           MONUMENT, B                                                                1.000        EACH 

  47  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        6.000        EACH 

  48  621-06575           SODDING, NURSERY                                                         307.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-35174-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  51  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  52  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  54  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      16.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  56  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  58  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       3.000        EACH 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  60  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  61  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  62  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        881.000        LFT 

  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             881.000        LFT 

  64  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            286.000        LFT 

  65  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                  200.000        LFT 

  66  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                286.000        LFT 

  67  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  69  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  72  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  73  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  74  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        8.000        SFT 

  75  805-01842           HANDHOLE SIGNAL TYPE 1                                                     1.000        EACH 

  76  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        235.000        LFT 

  77  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  78  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

  79  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,580.000        LFT 

  80  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,180.000        LFT 

  81  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,000.000        LFT 

  82  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  83  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,400.000        LFT 

  84  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 

  85  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       406.000        LFT 

  86  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      12,733.000        LFT 

  87  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,925.000        LFT 

  88  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  89  808-74815           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       827.000        LFT 

  90  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              286.000        LFT 

  91  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    9.000        EACH 

  92  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-38560-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            197.000        SYS 

  13  202-90277           DETECTOR HOUSING, REMOVE                                                  10.000        EACH 

  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          56.000        EACH 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,913.000        SYS 

  16  302-07455           DENSE GRADED SUBBASE                                                     234.000        CYS 

  17  303-07449           COMPACTED AGGREGATE NO. 73                                             6,773.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                     929.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                   1,892.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                     829.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          404,877.000        SYS 

  22  306-08038           MILLING, ASPHALT, 4 IN.                                               12,888.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                   10,250.000        SYS 

  24  306-08432           MILLING, APPROACH                                                     43,389.000        SYS 

  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     17,251.000        TON 

  27  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     18,064.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               27,871.000        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               30,107.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                              289,606.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         289,606.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                               529,023.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                    240.100        TON 

  34  503-03489           RETROFITTED TIE BARS                                                     493.000        EACH 

  35  503-05240           D-1 CONTRACTION JOINT                                                    420.000        LFT 

  36  506-06333           PCCP PATCHING, FULL DEPTH                                              3,074.000        SYS 

  37  507-07505           RETROFIT LOAD TRANSFER                                                   715.000        EACH 

  38  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              2.000        EACH 

  39  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               2.000        EACH 

  40  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               9.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                      6,675.000        LFT 

  42  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  7.000        EACH 

  43  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           8.000        EACH 

  44  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 970.000        LFT 

  45  601-94689           GUARDRAIL, END TREATMENT, OS                                              49.000        EACH 

  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  5,154.000        LFT 

  47  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING                                   50.000        LFT 

  48  604-06070           SIDEWALK, CONCRETE                                                         8.000        SYS 

  49  604-08086           CURB RAMP, CONCRETE                                                       28.000        SYS 
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  50  604-12083           DETECTABLE WARNING SURFACES                                                4.000        SYS 

  51  605-06120           CURB, CONCRETE                                                            16.000        LFT 

  52  605-06215           CENTER CURB, D CONCRETE                                                  443.000        LFT 

  53  606-07484           MILLED HMA CORRUGATIONS                                              239,417.000        LFT 

  54  610-07487           HMA FOR APPROACHES, TYPE B                                             3,368.000        TON 

  55  610-07488           HMA FOR APPROACHES, TYPE C                                             5,605.000        TON 

  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  57  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  58  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             4.000        EACH 

  59  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  60  628-11729           CELLULAR TELEPHONE, TYPE A                                                 5.000        EACH 

  61  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     60.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  65  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

  66  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      6.000        EACH 

  67  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     15,272.000        LFT 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          65,851.000        LFT 

  71  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       30.000        EACH 

  72  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            252.000        LFT 

  73  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                252.000        LFT 

  74  801-06640           CONSTRUCTION SIGN, A                                                     183.000        EACH 

  75  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  78  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  79  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        170.000        LFT 

  80  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           6,614.000        LFT 

  81  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         550.000        LFT 

  82  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  83  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,239.000        LFT 

  84  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                    5.000        EACH 

  85  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       112.000        LFT 

  86  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  87  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        750.000        LFT 

  88  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,672.000        LFT 

  89  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    19,350.000        LFT 

  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     177,059.000        LFT 

  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     35,146.000        LFT 

  92  808-06716           LINE, REMOVE                                                             840.000        LFT 

  93  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     5.000        EACH 

  94  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      252.000        LFT 

  95  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  96  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              520.000        LFT 

  97  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            25,188.000        LFT 

  98  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           17,141.000        LFT 
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  99  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           1,010.000        LFT 

 100  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        43,859.000        LFT 

 101  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                       1,786.000        LFT 

 102  808-75060           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.                 126.000        LFT 

 103  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                  248.000        LFT 

 104  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              200.000        LFT 

 105  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   25.000        EACH 

 106  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,837.000        EACH 

 107  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      333.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       1,411.000        SYS 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          471.000        TON 

  13  303-01180           COMPACTED AGGREGATE NO. 53                                             3,138.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                     547.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                     486.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          276,157.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                    4,811.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      6,096.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,810.000        TON 

  21  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     17,371.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                9,683.000        TON 

  23  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               28,953.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                              136,532.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         136,532.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                               136,532.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                    144.000        TON 

  28  503-03489           RETROFITTED TIE BARS                                                     127.000        EACH 

  29  503-05240           D-1 CONTRACTION JOINT                                                     59.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                              1,411.000        SYS 

  31  601-01627           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 3                              1.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                      3,160.000        LFT 

  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                            270.000        EACH 

  34  601-92948           GUARDRAIL, ADJUST HEIGHT                                               1,090.000        LFT 

  35  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  36  601-94690           GUARDRAIL, END TREATMENT, MS                                               1.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  3,214.000        LFT 

  38  606-07484           MILLED HMA CORRUGATIONS                                              123,297.000        LFT 

  39  610-07788           HMA FOR APPROACHES, TYPE D                                               504.000        TON 

  40  610-93608           MEDIAN CROSSOVER, REMOVE                                                   1.000        EACH 

  41  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-06559           MULCHED SEEDING R                                                         98.000        SYS 

  44  621-06567           WATER                                                                      1.200        kGAL 

  45  621-06574           SODDING                                                                  345.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  47  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  48  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  49  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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  50  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  51  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  52  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            15.000        LFT 

  53  715-05435           PIPE, UNDERDRAIN, OUTLET 4 IN.                                            45.000        LFT 

  54  718-06528           OUTLET PROTECTOR, 1                                                       35.000        EACH 

  55  718-06529           OUTLET PROTECTOR, 2                                                       26.000        EACH 

  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     11,509.000        LFT 

  59  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  64  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           15,800.000        LFT 

  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            67,701.000        LFT 

  66  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           62,181.000        LFT 

  67  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          205.000        LFT 

  68  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                      288.000        LFT 

  69  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       145,682.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              931.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      931.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       901.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                          50.000        CYS 

  17  203-02070           BORROW                                                                   133.000        CYS 

  18  205-11626           PUMP AROUND                                                                1.000        EACH 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                          7,440.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,067.000        SYS 

  22  211-09265           STRUCTURE BACKFILL, TYPE 2                                               369.000        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                               332.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          363.000        TON 

  25  303-01180           COMPACTED AGGREGATE NO. 53                                                33.000        TON 

  26  304-07783           HMA PATCHING, TYPE D                                                      10.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              267.000        SYS 

  28  306-08043           MILLING, TRANSITION                                                    1,513.000        SYS 

  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        198.000        TON 

  30  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  175.000        TON 

  31  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          105.000        TON 

  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           90.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  830.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             656.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   696.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  37  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               1.000        EACH 

  38  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 5                               1.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                        322.000        LFT 

  40  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  41  601-94689           GUARDRAIL, END TREATMENT, OS                                               5.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    293.750        LFT 

  43  606-07484           MILLED HMA CORRUGATIONS                                                2,820.000        LFT 

  44  615-06490           RIGHT-OF-WAY MARKER                                                       18.000        EACH 

  45  615-06505           MONUMENT, B                                                                5.000        EACH 

  46  616-02320           GEOTEXTILES                                                              691.000        SYS 

  47  616-05688           RIPRAP, CLASS 1                                                          438.000        TON 

  48  616-06405           RIPRAP, REVETMENT                                                        123.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
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  50  621-02770           EROSION CONTROL BLANKET                                                1,098.000        SYS 

  51  621-06559           MULCHED SEEDING R                                                      1,928.000        SYS 

  52  621-06574           SODDING                                                                  161.000        SYS 

  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  54  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  55  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            46.000        LFT 

  61  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                           8.000        LFT 

  62  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  63  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  64  723-12048           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              50.000        LFT 

  65  723-12092           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     53.000        LFT 

  66  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  73  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  74  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  75  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           23.000        LFT 

  76  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        6.000        SFT 

  77  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

  78  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       900.000        LFT 

  79  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,470.000        LFT 

  80  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,275.000        LFT 

  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               34.000        EACH 

  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       34.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         340.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              29.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     2,740.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                          74.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     758.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  19  205-11626           PUMP AROUND                                                                1.000        EACH 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,600.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      95.000        CYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,445.000        SYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                             2,695.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          407.000        TON 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                                69.000        TON 

  27  304-07494           WIDENING WITH HMA, TYPE C                                                 20.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              600.000        SYS 

  29  306-08042           MILLING, SCARIFICATION                                                   480.000        SYS 

  30  306-08043           MILLING, TRANSITION                                                      480.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        377.000        TON 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        106.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   75.000        TON 

  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   75.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          195.000        TON 

  36  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           90.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                  450.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             450.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                    48.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 

  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  42  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 

  43  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    468.750        LFT 

  45  615-06490           RIGHT-OF-WAY MARKER                                                       15.000        EACH 

  46  615-06505           MONUMENT, B                                                                4.000        EACH 

  47  616-02320           GEOTEXTILES                                                              634.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                          334.000        TON 

  49  616-05689           RIPRAP, CLASS 2                                                           34.000        TON 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT WITH BRIDGE 

 

  50  616-06405           RIPRAP, REVETMENT                                                        354.000        TON 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  52  621-02770           EROSION CONTROL BLANKET                                                2,361.000        SYS 

  53  621-06545           FERTILIZER                                                                 0.700        TON 

  54  621-06553           SEED MIXTURE R                                                           260.000        LBS 

  55  621-06559           MULCHED SEEDING R                                                        260.000        SYS 

  56  621-06565           MULCHING MATERIAL                                                          3.100        TON 

  57  621-06567           WATER                                                                      1.100        kGAL 

  58  621-06574           SODDING                                                                   67.000        SYS 

  59  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  60  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  61  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  65  715-01525           VALVE BOX                                                                  2.000        EACH 

  66  715-04836           GATE VALVE                                                                 2.000        EACH 

  67  715-04964           WATER MAIN                                                               411.000        LFT 

  68  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            45.000        LFT 

  69  715-07806           PIPE STEEL CASING                                                         96.000        LFT 

  70  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  71  716-09360           PIPE INSTALLATION, TRENCHLESS, 3 IN.                                      96.000        LFT 

  72  723-11203           STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS                        52.000        LFT 

  73  723-11260           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     55.000        LFT 

  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,240.000        LFT 

  77  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  78  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  79  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  80  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  83  801-07118           BARRICADE, III-A                                                          36.000        LFT 

  84  801-07119           BARRICADE, III-B                                                         136.000        LFT 

  85  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              510.000        LFT 

  86  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  87  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  88  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,570.000        LFT 

  90  808-06716           LINE, REMOVE                                                             600.000        LFT 

  91  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               477.500        LFT 

  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                375.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02020           EXCAVATION, UNCLASSIFIED                                               1,489.000        CYS 

  12  203-02070           BORROW                                                                 1,467.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          6,542.500        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  211-09264           STRUCTURE BACKFILL, TYPE 1                                                18.000        CYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              178.000        SYS 

  17  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         15.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  120.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                   120.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                    178.000        SYS 

  21  616-02320           GEOTEXTILES                                                            2,635.000        SYS 

  22  616-05688           RIPRAP, CLASS 1                                                           50.000        TON 

  23  616-05689           RIPRAP, CLASS 2                                                            3.000        TON 

  24  616-06405           RIPRAP, REVETMENT                                                      1,840.000        TON 

  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  26  621-06559           MULCHED SEEDING R                                                      1,210.000        SYS 

  27  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  28  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  33  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  34  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      454.000        SFT 

  35  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,007.000        SYS 

  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  37  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  801-12042           TRUCK MOUNTED ATTENUATOR                                                  60.000        DAY 

  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        71.000        LFT 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         566.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -35245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         300.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  16  202-99187           FENCE, FARM FIELD, REMOVE                                                 65.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     1,085.000        CYS 

  18  203-02010           EXCAVATION, ROCK                                                          62.000        CYS 

  19  203-02070           BORROW                                                                   256.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                         60,240.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  206-51220           EXCAVATION, WET                                                           89.000        CYS 

  23  206-51225           EXCAVATION, DRY                                                           65.000        CYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,688.000        SYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           53.000        CYS 

  26  211-09265           STRUCTURE BACKFILL, TYPE 2                                               865.000        CYS 

  27  211-09267           STRUCTURE BACKFILL, TYPE 4                                                10.000        CYS 

  28  211-09268           STRUCTURE BACKFILL, TYPE 5                                               455.000        CYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          190.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                               428.000        TON 

  32  304-07493           WIDENING WITH HMA, TYPE B                                                 77.000        TON 

  33  304-07494           WIDENING WITH HMA, TYPE C                                                 44.000        TON 

  34  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,857.000        SYS 

  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        108.000        TON 

  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        231.000        TON 

  37  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  183.000        TON 

  38  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   52.000        TON 

  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          119.000        TON 

  40  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          443.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                3,421.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,620.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                 4,011.000        LFT 

  44  406-05521           ASPHALT FOR TACK COAT                                                  7,506.000        SYS 

  45  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  46  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               2.000        EACH 

  47  601-02241           GUARDRAIL, REMOVE                                                      1,082.000        LFT 

  48  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  49  601-94689           GUARDRAIL, END TREATMENT, OS                                               9.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 64 

 

          CALL ORDER   : 441                                              CONTRACT ID  : B -35245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    807.000        LFT 

  51  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  52  603-06040           FENCE, FARM FIELD, 47 IN.                                                 81.000        LFT 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              207.000        SYS 

  54  615-06490           RIGHT-OF-WAY MARKER                                                       16.000        EACH 

  55  615-06500           MONUMENT, A                                                                1.000        EACH 

  56  615-06505           MONUMENT, B                                                                2.000        EACH 

  57  616-02320           GEOTEXTILES                                                            4,675.000        SYS 

  58  616-05688           RIPRAP, CLASS 1                                                          138.000        TON 

  59  616-05689           RIPRAP, CLASS 2                                                        1,714.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                      1,629.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  62  621-02770           EROSION CONTROL BLANKET                                                  250.000        SYS 

  63  621-06559           MULCHED SEEDING R                                                      1,287.000        SYS 

  64  621-06567           WATER                                                                      1.000        kGAL 

  65  621-06574           SODDING                                                                   27.000        SYS 

  66  621-06626           MULCHED SEEDING D                                                        100.000        SYS 

  67  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  68  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  69  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  70  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  71  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  72  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      48.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  74  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 73.000        CYS 

  75  703-01540           THREADED TIE BAR ASSEMBLY                                                 60.000        EACH 

  76  703-06028           REINFORCING BARS                                                       8,090.000        LBS 

  77  703-06029           REINFORCING BARS, EPOXY COATED                                        61,614.000        LBS 

  78  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  482.000        EACH 

  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              177.000        CYS 

  80  706-11600           RAILING, CONCRETE FC                                                      22.000        CYS 

  81  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  82  707-05982           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN.                     666.000        LFT 

  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  84  714-12124           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             46.000        LFT 

  85  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              131.000        LFT 

  86  720-44296           INLET, CAP                                                                 2.000        EACH 

  87  723-11203           STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS                        49.000        LFT 

  88  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  90  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,400.000        LFT 

  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             800.000        LFT 

  92  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 

  93  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  94  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

  95  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  98  801-07119           BARRICADE, III-B                                                         180.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        190.000        LFT 

 100  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              190.000        LFT 

 101  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

 102  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           56.000        LFT 

 103  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 104  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       327.000        LFT 

 105  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,832.000        LFT 

 106  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,739.000        LFT 

 107  808-06716           LINE, REMOVE                                                           1,625.000        LFT 

 108  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE AND BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,240.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,098.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                1,070.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                       171.000        CYS 

  17  203-02070           BORROW                                                                   774.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,305.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  206-51225           EXCAVATION, DRY                                                          144.000        CYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,375.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                          182.700        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                                49.200        CYS 

  24  302-07455           DENSE GRADED SUBBASE                                                     125.400        CYS 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,137.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        405.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  956.000        TON 

  28  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          765.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,028.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,028.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 

  32  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  33  601-02241           GUARDRAIL, REMOVE                                                        850.000        LFT 

  34  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    696.600        LFT 

  36  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              2.000        EACH 

  37  604-06070           SIDEWALK, CONCRETE                                                       389.000        SYS 

  38  604-08086           CURB RAMP, CONCRETE                                                       17.000        SYS 

  39  604-12083           DETECTABLE WARNING SURFACES                                                3.000        SYS 

  40  605-06150           CURB AND GUTTER, C, CONCRETE                                             978.000        LFT 

  41  605-06250           CENTER CURB, C CONCRETE                                                  858.000        SYS 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              752.600        SYS 

  43  616-02320           GEOTEXTILES                                                              373.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                         25.300        TON 

  45  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  46  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  47  621-02770           EROSION CONTROL BLANKET                                                1,479.000        SYS 

  48  621-06554           SEED MIXTURE U                                                            61.000        LBS 

  49  621-06560           MULCHED SEEDING U                                                        214.000        SYS 
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  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  51  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  52  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  54  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  56  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    2.000        EACH 

  57  702-44240           CONCRETE, A, STRUCTURES                                                    3.000        CYS 

  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                176.100        CYS 

  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           144.000        EACH 

  60  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.900        CYS 

  61  703-06028           REINFORCING BARS                                                      25,346.000        LBS 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                       348,402.000        LBS 

  63  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  120.000        EACH 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,028.800        CYS 

  65  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  66  706-11418           RAILING, STEEL PS-1                                                      604.000        LFT 

  67  706-11604           RAILING, CONCRETE PS-1                                                    52.000        CYS 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  710-09158           PATCHING CONCRETE STRUCTURES                                             277.000        SFT 

  70  711-04297           STRUCTURAL STEEL, FIELD CUT                                            1,316.000        SQIN 

  71  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  72  711-51864           DRILLED HOLE                                                           1,596.000        EACH 

  73  711-95291           JACKING AND SUPPORTING, STEEL BEAMS                                   LUMP              LUMP 

  74  711-96800           STUD SHEAR CONNECTORS                                                  2,310.000        EACH 

  75  715-05217           PIPE, TYPE 5, CIRCULAR, 12 IN.                                           227.000        LFT 

  76  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              256.000        LFT 

  77  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

  78  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          3.000        EACH 

  79  720-93411           INLET, C15 MODIFIED                                                        2.000        EACH 

  80  720-98174           INLET, B15                                                                 3.000        EACH 

  81  726-11773           BEARING ASSEMBLY RESET                                                    14.000        EACH 

  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          19,096.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  85  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  87  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  88  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  89  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,577.000        LFT 

  90  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           20.500        LFT 

  91  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       14.000        SFT 

  92  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C                               872.000        LFT 

  93  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          2.000        EACH 

  94  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        872.000        LFT 

  95  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                373.000        LFT 

  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,385.000        LFT 

  97  808-06716           LINE, REMOVE                                                             979.000        LFT 

  98  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 
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  99  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              184.500        LFT 

 100  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               738.000        LFT 

 101  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              738.000        LFT 

 102  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         3,144.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,386.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,230.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                          12.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,230.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                     1,930.000        CYS 

  17  203-02070           BORROW                                                                   960.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         20,250.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,631.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               352.000        CYS 

  22  302-07455           DENSE GRADED SUBBASE                                                       3.000        CYS 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                               451.000        TON 

  24  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        320.000        TON 

  25  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  536.000        TON 

  26  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                        1,325.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                3,111.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,111.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 6,222.000        LFT 

  30  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          1,501.000        TON 

  31  406-05521           ASPHALT FOR TACK COAT                                                 13,214.000        SYS 

  32  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            300.000        LFT 

  33  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                         63.000        LFT 

  35  601-06035           GUARDRAIL, RESET                                                         988.000        LFT 

  36  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 

  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     63.000        LFT 

  39  606-07484           MILLED HMA CORRUGATIONS                                                2,305.000        LFT 

  40  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                               14.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  43  621-06559           MULCHED SEEDING R                                                      2,460.000        SYS 

  44  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4 RESET                                    950.000        LFT 

  45  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 
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  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  52  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           386.000        EACH 

  53  703-06028           REINFORCING BARS                                                       1,066.000        LBS 

  54  703-06029           REINFORCING BARS, EPOXY COATED                                        10,816.000        LBS 

  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               16.400        CYS 

  56  706-09959           RAILING, CONCRETE FT                                                     179.000        LFT 

  57  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  710-09158           PATCHING CONCRETE STRUCTURES                                              20.000        SFT 

  60  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            98.000        LFT 

  61  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          1,958.000        LFT 

  62  718-06526           HMA FOR UNDERDRAINS                                                       68.000        TON 

  63  718-06529           OUTLET PROTECTOR, 2                                                        7.000        EACH 

  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                150.000        CYS 

  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,370.000        SYS 

  66  720-45005           INLET, A2                                                                  1.000        EACH 

  67  720-45065           INLET, N12                                                                 1.000        EACH 

  68  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         600.000        SFT 

  69  722-51842           BRIDGE DECK OVERLAY                                                    1,245.000        SYS 

  70  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           25.100        CYS 

  71  722-60824           SURFACE MILLING                                                        1,230.000        SYS 

  72  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   308.000        LFT 

  73  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  74  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          26,025.000        LFT 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 

  79  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  80  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  83  801-07118           BARRICADE, III-A                                                         204.000        LFT 

  84  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        530.000        LFT 

  85  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                            1,950.000        LFT 

  86  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              520.000        LFT 

  87  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  88  801-52818           TEMPORARY CROSSOVER, A                                                     2.000        EACH 

  89  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,230.000        LFT 

  90  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,587.000        LFT 

  91  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,351.000        LFT 

  92  808-06716           LINE, REMOVE                                                           8,515.000        LFT 

  93  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              150.000        LFT 

  94  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               340.000        LFT 

  95  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              340.000        LFT 

  96  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               354.000        LFT 

  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,060.000        LFT 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
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  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       1,334.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                 71.000        SYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                          9,025.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51220           EXCAVATION, WET                                                        1,610.000        CYS 

  20  206-51225           EXCAVATION, DRY                                                        2,140.000        CYS 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  206-93520           TEMPORARY SHEET PILING                                                 5,000.000        SFT 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                              265.000        SYS 

  24  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,850.000        CYS 

  25  302-06464           SUBBASE FOR PCCP                                                         325.000        CYS 

  26  304-07491           HMA PATCHING, TYPE C                                                      10.000        TON 

  27  306-08043           MILLING, TRANSITION                                                    1,795.000        SYS 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        213.000        TON 

  29  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   30.000        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           48.000        TON 

  31  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           40.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,309.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             109.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,309.000        LFT 

  35  406-05521           ASPHALT FOR TACK COAT                                                  2,920.000        SYS 

  36  603-06065           FENCE, CHAIN LINK, RESET                                                  50.000        LFT 

  37  604-06070           SIDEWALK, CONCRETE                                                        88.400        SYS 

  38  604-08086           CURB RAMP, CONCRETE                                                       13.000        SYS 

  39  604-12083           DETECTABLE WARNING SURFACES                                                1.100        SYS 

  40  604-12084           DETECTABLE WARNING SURFACES, RETROFIT                                      1.000        SYS 

  41  605-02278           CURB, REMOVE                                                             141.700        LFT 

  42  605-06120           CURB, CONCRETE                                                           157.100        LFT 

  43  616-02320           GEOTEXTILES                                                            4,300.000        SYS 

  44  616-05688           RIPRAP, CLASS 1                                                        4,150.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  46  621-06557           SEED MIXTURE T                                                            22.000        LBS 

  47  621-06560           MULCHED SEEDING U                                                      2,230.000        SYS 

  48  621-06565           MULCHING MATERIAL                                                          0.100        TON 

  49  621-06570           TOPSOIL                                                                    3.000        CYS 
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  50  621-92968           SEED MIXTURE, WILD FLOWER                                                  0.200        LBS 

  51  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   27.000        EACH 

  52  622-05654           PLANT, PERENNIAL                                                          20.000        EACH 

  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  54  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  55  628-09402           FIELD OFFICE, B                                                           26.000        MOS 

  56  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  57  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      52.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  701-02936           PILE, STEEL H, HP 14 X 89                                              4,340.000        LFT 

  63  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

  64  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           284.000        LFT 

  65  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

  66  701-09683           PILE SHOE, HP 12 X 74                                                     90.000        EACH 

  67  701-09684           PILE SHOE, HP 14 X 89                                                     72.000        EACH 

  68  701-95780           PILE, STEEL H, HP 12 X 74                                              5,280.000        LFT 

  69  702-02925           WATERPROOFING MEMBRANE SYSTEM                                         11,260.000        SFT 

  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                337.300        CYS 

  71  702-51015           CONCRETE, B, FOOTINGS                                                    315.800        CYS 

  72  702-51046           CONCRETE, FOUNDATION SEAL                                                391.600        CYS 

  73  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,339.000        EACH 

  74  703-06028           REINFORCING BARS                                                     115,211.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        72,375.000        LBS 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,390.200        CYS 

  77  706-04683           RAILING                                                                  459.000        LFT 

  78  706-51020           RAILING, CONCRETE C                                                        4.800        CYS 

  79  708-51814           WELDED STEEL WIRE FABRIC                                                 552.000        SFT 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  710-08376           SANDSTONE                                                                564.000        CFT 

  82  710-08376           SANDSTONE                                                                275.000        CFT 

  83  710-08376           SANDSTONE                                                              4,280.000        CFT 

  84  711-04121           ANCHOR BOLT, AB1                                                          16.000        EACH 

  85  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 

  86  713-04331           TEMPORARY CAUSEWAY                                                    LUMP              LUMP 

  87  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              510.000        LFT 

  88  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

  89  715-91361           PIPE PVC 6 IN                                                             40.000        LFT 

  90  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  91  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,410.000        SFT 

  92  722-51842           BRIDGE DECK OVERLAY                                                    1,334.000        SYS 

  93  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           22.000        CYS 

  94  722-60824           SURFACE MILLING                                                        1,334.000        SYS 

  95  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  96  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 

  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR, AND BRIDGE DECK 

 

  99  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

 100  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 103  801-07118           BARRICADE, III-A                                                         240.000        LFT 

 104  801-07119           BARRICADE, III-B                                                         120.000        LFT 

 105  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

 106  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          400.000        LFT 

 107  807-02191           HANDHOLE LIGHTING                                                          2.000        EACH 

 108  807-04744           LIGHTING                                                              LUMP              LUMP 

 109  808-06716           LINE, REMOVE                                                             132.000        LFT 

 110  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              333.000        LFT 

 111  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               540.000        LFT 

 112  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,080.000        LFT 

 113  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                      70.000        LFT 

 114  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,003.000        LFT 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         347.000        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  352.000        LFT 

  13  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          312.000        SFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                231.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 

  17  203-02070           BORROW                                                                    10.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         10,000.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                               95.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           32.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                      54.000        CYS 

  24  304-07491           HMA PATCHING, TYPE C                                                      11.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,087.000        SYS 

  26  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         90.000        TON 

  27  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                                   26.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                  417.000        LFT 

  29  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                             32.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 

  31  502-06999           PCCP, 8 IN.                                                              183.000        SYS 

  32  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  33  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

  34  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  36  604-06070           SIDEWALK, CONCRETE                                                       246.000        SYS 

  37  605-06140           CURB AND GUTTER, CONCRETE                                                352.000        LFT 

  38  607-06335           PAVED SIDE DITCH, A                                                       31.000        LFT 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              309.000        SYS 

  40  615-06500           MONUMENT, A                                                                2.000        EACH 

  41  615-06530           BENCH MARK POST                                                            1.000        EACH 

  42  616-02320           GEOTEXTILES                                                              426.000        SYS 

  43  616-05688           RIPRAP, CLASS 1                                                          350.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-06567           WATER                                                                      1.200        kGAL 

  46  621-06574           SODDING                                                                  322.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  48  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  49  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  51  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 

  52  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  53  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  54  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  1.700        CYS 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           376.000        EACH 

  56  703-06028           REINFORCING BARS                                                         128.000        LBS 

  57  703-06029           REINFORCING BARS, EPOXY COATED                                        82,515.000        LBS 

  58  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  493.000        EACH 

  59  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              258.300        CYS 

  60  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  61  706-09961           RAILING, CONCRETE PS-1                                                   173.000        LFT 

  62  706-11418           RAILING, STEEL PS-1                                                      190.200        LFT 

  63  707-05982           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN.                     765.000        LFT 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  710-09158           PATCHING CONCRETE STRUCTURES                                              62.000        SFT 

  66  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  67  721-43155           AUTOMATIC DRAINAGE GATE, 48 IN. x 48 IN.                                   1.000        EACH 

  68  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       150.000        LFT 

  69  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           10.000        GAL 

  70  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  72  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,642.000        LFT 

  73  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,257.000        LFT 

  74  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 50.000        LFT 

  75  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  77  801-06710           FLASHING ARROW SIGN                                                      275.000        DAY 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  80  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  81  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        150.000        LFT 

  82  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              350.000        LFT 

  83  801-94295           SIGNAL HEAD RELOCATE                                                      12.000        EACH 

  84  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                320.000        LFT 

  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  62.000        LFT 

  86  808-06716           LINE, REMOVE                                                             450.000        LFT 

  87  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               70.000        LFT 

  88  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               255.000        LFT 

  89  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              255.000        LFT 

  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                866.000        LFT 

  91  808-75274           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       94.000        LFT 

  92  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               64.000        LFT 

  93  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        84.000        LFT 

  94  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                367.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  13  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                         355.800        SYS 

  15  202-02272           PAVED SIDE DITCH, REMOVE                                                  57.000        LFT 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  203-02000           EXCAVATION, COMMON                                                       345.000        CYS 

  19  203-02070           BORROW                                                                    53.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                          7,182.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      54.500        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                               68.900        SYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           82.000        CYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 2.700        CYS 

  26  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 6.200        CYS 

  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           15.300        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      89.600        CYS 

  29  303-01180           COMPACTED AGGREGATE NO. 53                                               214.100        TON 

  30  304-07491           HMA PATCHING, TYPE C                                                      17.700        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,550.000        SYS 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        134.000        TON 

  33  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                  109.000        TON 

  34  406-05521           ASPHALT FOR TACK COAT                                                  1,601.000        SYS 

  35  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       0.400        TON 

  36  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  37  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  38  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                       139.700        LFT 

  39  601-02241           GUARDRAIL, REMOVE                                                        910.500        LFT 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               5.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    156.200        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                        78.200        SYS 

  43  604-07092           BED COURSE MATERIAL                                                       32.000        TON 

  44  605-06150           CURB AND GUTTER, C, CONCRETE                                             419.000        LFT 

  45  607-06335           PAVED SIDE DITCH, A                                                       73.000        LFT 

  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              534.800        SYS 

  47  616-02320           GEOTEXTILES                                                            1,913.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                          746.000        TON 

  49  616-06405           RIPRAP, REVETMENT                                                        264.000        TON 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  616-07266           COIR ROLL                                                                250.000        LFT 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  52  621-02770           EROSION CONTROL BLANKET                                                1,336.100        SYS 

  53  621-06545           FERTILIZER                                                                 0.200        TON 

  54  621-06554           SEED MIXTURE U                                                            46.700        LBS 

  55  621-06560           MULCHED SEEDING U                                                        147.100        SYS 

  56  621-06574           SODDING                                                                   16.000        SYS 

  57  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                         36.000        EACH 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  62  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  66  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           102.000        LFT 

  67  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  68  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                    1,376.000        LFT 

  69  701-09679           CONICAL PILE TIP, 14 IN.                                                  32.000        EACH 

  70  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                   12.000        EACH 

  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                160.800        CYS 

  72  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            52.000        EACH 

  73  702-93722           CONCRETE, C,                                                              35.400        CYS 

  74  703-06029           REINFORCING BARS, EPOXY COATED                                       144,811.000        LBS 

  75  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   78.000        EACH 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              387.300        CYS 

  77  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  8.000        EACH 

  78  706-11419           RAILING, STEEL PS-2                                                      524.200        LFT 

  79  706-11605           RAILING, CONCRETE PS-2                                                    35.900        CYS 

  80  707-11497           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 17 IN.X 48 IN.                   1,195.400        LFT 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            85.000        LFT 

  84  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              262.000        LFT 

  85  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  86  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  87  720-45015           INLET, A8                                                                  1.000        EACH 

  88  720-98174           INLET, B15                                                                 1.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

  91  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  92  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  94  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  95  804-06770           DELINEATOR POST                                                            2.000        EACH 

  96  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         794.300        LFT 

  97  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,326.000        LFT 

  98  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       52.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  99  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

 100  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       1,006.200        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         359.000        SYS 

  13  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                        7.400        CYS 

  14  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                     7.400        CYS 

  15  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                       7.400        CYS 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-96133           PIPE, REMOVE                                                             370.000        LFT 

  18  203-02070           BORROW                                                                    22.000        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                          1,832.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      24.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           19.000        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                      65.000        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               118.000        TON 

  25  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         79.400        TON 

  27  406-05521           ASPHALT FOR TACK COAT                                                    960.000        SYS 

  28  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  29  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                               1.000        EACH 

  30  601-02241           GUARDRAIL, REMOVE                                                        449.000        LFT 

  31  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 

  32  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    162.500        LFT 

  34  603-97461           TEMPORARY FENCE                                                          140.000        LFT 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              391.500        SYS 

  36  615-06505           MONUMENT, B                                                                1.000        EACH 

  37  615-08351           PLAQUE                                                                     1.000        EACH 

  38  616-02320           GEOTEXTILES                                                              267.000        SYS 

  39  616-05689           RIPRAP, CLASS 2                                                          204.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  41  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  42  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  44  621-06560           MULCHED SEEDING U                                                        400.000        SYS 

  45  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  46  701-12101           FIBER WRAP STEEL PILE JACKET SYSTEM                                   LUMP              LUMP 

  47  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  48  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    6.000        EACH 

  49  702-90915           CONCRETE, CLASS, A                                                         1.900        CYS 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -37371-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  703-06029           REINFORCING BARS, EPOXY COATED                                        45,294.000        LBS 

  51  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        223.000        EACH 

  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              105.100        CYS 

  53  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  54  706-11404           RAILING, STEEL PF-1                                                      414.400        LFT 

  55  706-11602           RAILING, CONCRETE PF-1                                                    24.500        CYS 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  710-09158           PATCHING CONCRETE STRUCTURES                                             140.000        SFT 

  58  711-51035           STRUCTURAL STEEL                                                         329.000        LBS 

  59  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  60  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  61  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         272.000        SFT 

  62  722-51842           BRIDGE DECK OVERLAY                                                    1,158.700        SYS 

  63  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.000        CYS 

  64  722-60824           SURFACE MILLING                                                        1,006.200        SYS 

  65  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,788.000        LFT 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  70  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  73  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  74  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              698.000        LFT 

  75  808-06716           LINE, REMOVE                                                             775.000        LFT 

  76  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              522.000        LFT 

  77  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               914.000        LFT 

  78  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,394.000        LFT 

  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : T -35101-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  801-92448           CONSTRUCTION SIGNS MOBILE                                                600.000        DAY 

  17  802-04089           SIGN, SHEET, REMOVE                                                       61.000        EACH 

  18  802-07060           SIGN, SHEET, RELOCATE                                                     11.000        EACH 

  19  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       98.000        SFT 

  20  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      557.000        SFT 

  21  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          30.000        EACH 

  22  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  23  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                       51.000        EACH 

  24  805-02445           CONTROLLER AND CABINET, P1                                                 2.000        EACH 

  25  805-06483           CONTROLLER                                                                16.000        EACH 

  26  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                          13.000        EACH 

  27  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                   259.000        EACH 

  28  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    58.000        EACH 

  29  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     9.000        EACH 

  30  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  31  805-78415           SPAN, CATENARY, AND TETHER                                                50.000        EACH 

  32  805-78420           DISCONNECT HANGER                                                        111.000        EACH 

  33  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                               14,247.000        LFT 

  34  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                3,655.000        LFT 

  35  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                9,318.000        LFT 

  36  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 

  37  805-93555           CONTROLLER AND CABINET, M                                                  1.000        EACH 
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          CALL ORDER   : 611                                              CONTRACT ID  : T -36151-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      4,411.000        LFT 

   9  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        168.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        432.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                    123.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    2,374.750        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      271.000        SFT 
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          CALL ORDER   : 621                                              CONTRACT ID  : T -37354-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                              20.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS MOBILE                                                 50.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                      345.000        EACH 

  11  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        1,585.000        LFT 

  12  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      870.000        SFT 
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          CALL ORDER   : 631                                              CONTRACT ID  : T -38007-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

   7  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

   8  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

   9  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  801-92448           CONSTRUCTION SIGNS MOBILE                                                120.000        DAY 

  12  802-04089           SIGN, SHEET, REMOVE                                                      127.000        EACH 

  13  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      2,258.400        LFT 

  14  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        206.000        EACH 

  15  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  16  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    1,201.200        SFT 

  17  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,375.700        SFT 
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          CALL ORDER   : 641                                              CONTRACT ID  : T -39083-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNAL INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     27.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  16  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

  19  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         80.000        LFT 

  20  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       15.000        SFT 

  21  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       48.000        SFT 

  22  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  23  805-01842           HANDHOLE SIGNAL TYPE 1                                                     3.000        EACH 

  24  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  25  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  26  805-04736           SIGNAL CABLE, COPPER, 4C/18 GA                                         2,417.000        LFT 

  27  805-06595           CONDUIT, PVC, 2 IN.                                                      467.000        LFT 

  28  805-08464           RADIO INTERCONNECT                                                         4.000        EACH 

  29  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

  30  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  31  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  32  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            18.000        EACH 

  33  805-10108           WIRELESS REPEATER                                                          4.000        EACH 

  34  805-11570           RADIO ANTENNA                                                              1.000        EACH 

  35  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               4.000        EACH 

  36  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     6.000        EACH 

  37  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     1.000        EACH 

  38  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  39  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

  40  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  41  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    45.000        LFT 

  42  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  273.000        LFT 

  43  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  283.000        LFT 

  44  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                   77.000        LFT 

  45  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  46  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

  47  805-93611           MAGNETOMETER DETECTOR                                                      4.000        EACH 

  48  805-95518           CONDUIT, FLEXIBLE, 2 IN.                                                  68.000        LFT 

  49  807-05073           JUNCTION BOX                                                               2.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : T -39083-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNAL INSTALLATION 

 

  50  808-06368           TRANSVERSE MARKING, REMOVE                                                28.000        LFT 

  51  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                140.000        LFT 

  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,028.000        LFT 

  53  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 205.000        LFT 

  54  808-06716           LINE, REMOVE                                                           2,623.000        LFT 

  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,250.000        LFT 

  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               89.000        LFT 

  57  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 



 

 


